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SECTION 1: INVITATION FOR TENDER 

1. Preamble 

Within the framework of its co-operation between Switzerland and Serbia, the Swiss Government 

represented by the State Secretariat for Economic Affairs (hereinafter referred to as SECO), 

provides financial assistance on a grant basis for the Municipal Disaster Risk Reduction 

Project (MDRRP) – Rehabilitation and reconstruction of two traffic bridges in the 

Municipality of Paracin, (hereinafter referred to as the Project). 

Project foresees rehabilitation and heightening of two traffic bridges on Crnica river located in the 

city center of the Paracin. Two existing traffic bridges are ranging from 26.5 to 28.8 meters in 

span and 10  and 13.0 meters in width. After rehabilitation/reconstruction new traffic bridges will 

have spans of 33.84 m and bridges will have width from 12.5 to 14.5 m. 

Scope of the project is removing of the existing bridges, Design for Construction, reconstruction 

and construction of the bridges and foundations together with construction of access roads. 

Positions of the bridges will be on the locations of existing ones. Traffic bridges are designed as 

prestressed concrete single span structures. 

The project was formally approved by the Swiss authorities. A Bilateral Project Agreement 

between the Authorities of Switzerland and Serbia has been in force since 28th of March 2017. 

Municipality of Paracin, Direction for investments and sustainable development, Paracin, Serbia, 

hereinafter referred to as the Principal, is responsible to ensure proper implementation of the 

project by carrying out all the procurement, coordination and supervising the execution of the 

works by the Contractor and overall managing the project in a harmonized manner. 

Within the MDRRP Consortium Stucky Ltd, Rue du Lac 33, P.O. Box, CH-1020 Renens VD 1, 

Switzerland and Stucky Balkans, Boulevard Mihaila Pupina 115E, 11070 Belgrade, Serbia 

(hereinafter referred to as Consultant) are entrusted by the SECO with the consultancy services 

related to the Project. 
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2. Invitation 

This Invitation follows the publication of the Tender documents for this Project on the Swiss 

website for public procurement (SIMAP) www.simap.ch, web site of Municipality of Paracin 

www.paracin.rs, official PIMO web site www.obnova.gov.rs and in local newspapers “Politika”. 

In case an inconsistency between the present Tender Documents and the publication is noted, 

the information contained here shall prevail. In case of an inconsistency within the Tender 

Document, Section II, read together with Section III, of Volume I shall prevail over all other 

sections. 

Firms having requested the Tender Documents in writing are now entitled to submit sealed 

Tenders for Municipal Disaster Risk Reduction Project (MDRRP) – Rehabilitation and 

reconstruction of two traffic bridges in the Municipality of Paracin. 

Tendering will be conducted according to SECO procurement guidelines. This tender is part of a 

Bilateral Project Agreement between the Authorities of Switzerland and Serbia. There is no right 

of appeal. 

Tenders must be delivered to the address below to the Municipality of Paracin, Direction for 

investments and sustainable development at or before 27th September 2021 at 11:00 AM. Late 

Tenders will be rejected. Tenders will be opened in the presence of Tenderers’ representatives 

who wish to attend at the address stated below on  27th September 2021 at 12:00 PM (Noon). 

 

Address:  

Uprava za investicije I održivi razvoj opštine Paraćin 

Tome Živanovića 10, 35250 Paraćin 

Serbia 

Email: vladimir_jankovic@paracin.rs 

Closing date: 27th September 2021 at 11:00 AM 

Opening at 12:00 PM (Noon) 

  

http://www.simap.ch/
http://www.paracin.rs/
http://www.obnova.gov.rs/
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SECTION II: INSTRUCTION TO TENDERERS 

A. General 

1. Scope 

The Principal, as defined in the Tender Data, invites Tenders for the supply and installation of the 

Facilities for Rehabilitation of two traffic bridges in Municipality of Paracin outlined in the Tender 

Data as well as in the Technical part in accordance with the procedures, conditions and contract 

terms prescribed in these Tender Documents. 

2. Source of Funds 

The procurement of goods and services is financed by a grant of the Swiss government to the 

unit defined in the Tender Data. The payments for goods and services to the Contractor will be 

made by SECO, on behalf of the Principal, based on invoices approved by the Principal and the 

Consultant. 

3. Eligibility and qualification 

3.1. This invitation for Tenders is open to firms from any country. 

3.2. No minimum Swiss Added Value (SAV) is required for the present Tender. 

3.3. No affiliate of the Principal shall be eligible to Tender or participate in a Tender in any 

capacity whatsoever unless it can be demonstrated that there is not a significant degree 

of common ownership, influence or control between the Principal and the affiliate. 

3.4. A firm, its affiliates or parent company which provides consulting services for a project 

cannot be a supplier of goods or works for such project, unless it can be demonstrated 

that there is not a significant degree of common ownership, influence or control between 

the firm providing consulting services and the firm Tendering for the supply of goods or 

works. 
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3.5. A Tenderer may submit or participate, in any capacity whatsoever, in only one Tender for 

each contract. Submission or participation by a Tenderer in more than one Tender for a 

contract (other than alternatives which have been permitted or requested) will result in the 

rejection of all Tenders for that contract in which the party is involved. However, the same 

subcontractor may be included in more than one Tender. 

3.6. A Tenderer shall not be eligible if it has been barred from participating in SECO-financed 

projects. Furthermore, a Tenderer shall not propose any subcontractors barred from 

participating in SECO-financed projects. 

3.7. To qualify for award of the Contract, the Tenderer shall meet the qualification criteria 

referred to in the Tender Data. 

3.8. In line with SECO’s policy of zero tolerance on corruption, Consultants or any of their 

affiliates shall not be hired for any assignment in case of substantiated corruption 

allegations in that regard. The Tenderer has the obligation to inform SECO on any of such 

allegations when submitting a Proposal. A supplier that does not meet this obligation, may 

be excluded from the tender. 

3.9. SECO has adopted a zero-tolerance policy on corrupt practices with regard to non-

discrimination and harassment, particularly sexual harassment. None of the staff 

members of SECO and none of the partner organizations, partner governments, 

implementing partners and contractors shall in any manner discriminate against or 

intimidate any person involved in any activity required under the SECO activities and 

projects on account of gender, race, creed or color. All incidents and allegations with 

regard of sexual harassment will be seriously and promptly investigated. Any person 

contracted by SECO or engaged in its activities and projects found to have sexually 

harassed another will be dismissed. The supplier has the obligation to inform SECO on 

any such allegations when submitting a Proposal. A supplier that does not meet this 

obligation, may be excluded from the tender. 

4. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 

and the Principal will in no case be responsible or liable for these costs. 

5. Pre-Tender meeting and site visit 

5.1. The Tenderer is given the opportunity to attend the pre-Tender meeting with site visit 

scheduled in the Tender Data. The costs of visiting the site shall be at the Tenderer’s own 

expense. 

5.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. The Tenderer is requested, as far as possible, to submit 

any question in writing, to reach the Principal not later than one week before the meeting. 

It may not be practicable at the meeting to answer questions received late, but questions 

and responses will be transmitted as indicated hereafter. Minutes of the meeting, including 
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the text of the questions raised and the responses given, together with any responses 

prepared after the meeting will be transmitted without delay to all firms having requested 

the Tender Documents. Any modification of the Tender Documents listed in Instructions 

to Tenderers (ITB) Sub-Clause 6.1, which may become necessary as a result of the pre-

Tender meeting, shall be made by the Principal exclusively through the issue of an 

Addendum pursuant to ITB Clause 8 and not through the minutes of the pre-Tender 

meeting. 

B. Tender Documents 

6. Contents of Tender Documents 

6.1. The Tender Documents comprise the documents listed below, other documentation or 

drawings specified in the Tender Data and addenda issued in accordance with 

paragraph 8. 

Vol. I Tender 

Section I: Invitation for Tenders 

Section II: Instructions to Tenderers 

Section III: Tender Data 

Section IV: Sample Forms for Tender 

A. Tender Form 

B. Tender Security Form [mention if not required for a specific project] 

C. Manufacturer’s Authorization Form 

D. Letter of Acceptance 

E. Price Schedules 

F. Confirmation of Compliance with Swiss Labor Legislation 

G. Reference Projects of Firms 

H. Litigation History Form 

I. Information about Involved Firms and Quality Management 

J. Financial Form 

K. List of Key Staff and Task Assignments 

L. List of Major Construction Equipment 

M. Template for Curriculum Vitae 

N. Prevention of Irregularities 

Vol. II Contract 

Section I: General Conditions of Contract 
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Section II: Special Conditions of Contract 

Section III: Contract Agreement Form and Appendices 

Section IV: Sample Forms 

A. Performance Security Form 

B. Bank Guarantee Form for Advanced Payment 

C. Form of Completion Certificate 

D. Form of Operational Acceptance Certificate 

E. Change Order Procedure 

(Annexes) 

Vol. III Technical Part 

Locations of the Traffic bridges number 4 and 6 to be constructed 

Excerpts from design for a construction permit with drawings for traffic bridges in Paracin 

Technical Excerpt for traffic bridge No 4 in Kralja Petra Street. 

Technical Excerpt for traffic bridge No 6 inDragoljuba Jovanovića street 

LIST OF AVAILABLE DOCUMENTS 

TECHNICAL SPECIFICATIONS  

PRICE SCHEDULES 

Price Schedule for traffic bridge No 4 in Kralja Petra street. 

Price Schedule for traffic bridge No 6 in Dragoljuba Jovanovića street 

6.2. The Tenderer is expected to examine all instructions, forms, terms, specifications and 

other information in the Tender Documents. Failure to furnish all information required by 

the Tender Documents or submission of a Tender not substantially responsive to the 

Tender Documents in every respect will be at the Tenderer’s risk and may result in 

rejection of its Tender. 

7. Clarification of Tender Documents 

A prospective Tenderer requiring any clarification on any aspect of the Tender Documents 

may notify the Principal in writing, by fax or e-mail at the Principal's mailing address 

indicated in the Tender Data. A copy shall be sent at the Consultant’s address indicated 

in the Tender Data. The Principal will respond in writing to such requests for clarification 

of the Tender Documents which it receives. Copies of the Principal's response (including 

a description of the enquiry but without identifying its source) will be sent to all prospective 

Tenderers that have requested the Tender Documents. 

8. Amendment of Tender Documents 
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8.1. At any time prior to the deadline for submission of Tenders, the Principal may amend the 

Tender Documents by issuing addenda. 

8.2. Any addendum thus issued shall be part of the Tender Documents and shall be 

communicated in writing, by fax or by e-mail to all prospective Tenderers having requested 

the Tender Documents. Prospective Tenderers shall immediately acknowledge receipt of 

any addendum by fax or by email to the Principal and it will be assumed that the 

information contained therein will have been taken into account by the Tenderer in its 

Tender. 

8.3. To give prospective Tenderers reasonable time in which to take the amendment into 

account in preparing their Tender, the Principal may, at its discretion, extend the deadline 

for the submission of Tenders, as provided for in paragraph 17.2. 

C. Preparation of Tender 

9. Language of Tender 

The Tender and all documents and correspondence relating to the Tender shall be in the 

language of the Tender specified in the Tender Data. Any printed literature furnished by 

the Tenderer may be written in another language so long as such literature is accompanied 

by an accurate translation of its pertinent passages in the language of the Tender, in which 

case, for purposes of interpretation of the Tender, the translation shall govern. 

10. Documents comprising the Tender 

10.1. A Tender submitted in accordance with these Instructions to Tenderers shall comprise the 

following: 

(a) Tender Form (in the format indicated in section IV, A) duly completed in the manner 

and detail indicated therein and signed by the Tenderer; 

(b) Attachment 1. Price Schedules (in the format indicated in section IV, E) duly 

completed by the Tenderer in the manner and detail indicated therein and following 

the requirements of paragraphs 11 and 12; 

(c) Attachment 2. Tender Security, furnished in accordance with paragraph 14; 

(d) Attachment 3. Eligibility and qualification of Tenderer – documentary evidence that 

the Tenderer satisfies the requirements referred to in paragraph 3. Details of the 

documentation required are specified in the Tender Data; 

(e) Attachment 4. Conformity of the Facilities - documentary evidence establishing that 

the Facilities to be supplied by the Tenderer in its Tender or in any alternative 

Tender (if permitted) conform to the Tender Documents. Details of the documents 

required are specified in the Tender Data; 

(f) Attachment 5. Subcontractors proposed by the Tenderer - the Tenderer shall 

include details of all major items of supply or services that it proposes to purchase 
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or subcontract, giving details of the proposed subcontractors for each of these 

items. 

The Tenderer shall have been duly authorized by the manufacturer or producer of 

all subcontracted goods or works (in the format indicated in Section IV, C) to supply 

and/or install the relevant items in framework of the Project. 

The Tenderer shall be responsible for ensuring that any goods, works or services 

to be provided by the subcontractor comply with the Tender Documents. 

(g) Attachment 6. Deviations - pursuant to paragraph 11.2, any deviations to the 

Tender Document requirements shall be listed only in Attachment 6. The Tenderer 

shall also furnish the additional price or saving associated with each such 

deviation. The attention of the Tenderer is drawn to the provisions of paragraph 

23.1 regarding the rejection of Tenders that are not substantially responsive to the 

requirements of the Tender Documents. The Principal reserves the right to accept 

or reject any deviations. 

(h) Attachment 7. Alternative Tenders - if permitted pursuant to paragraph 10.3 below, 

Tenderers may, in addition to a fully conforming Tender, submit an alternative 

Tender. In such cases, Tenderers shall submit full details and justifications, etc. for 

any alternatives submitted, as indicated in paragraph 10.3. 

(i) Attachment 8. Other documentation and information which may be specified in the 

Tender Data. 

10.2. In addition to paragraph 10.1 above, Tenders submitted by a joint venture or consortium 

of two or more firms shall comply with the following requirements: 

(i) the Tender shall include all the relevant information as described in paragraph 

10.1(e) above for the joint venture or consortium; 

(ii) the Tender shall be signed so as to be legally binding on all member firms of the 

joint venture or consortium; 

(iii) one of the member firms of the joint venture or consortium, responsible for 

performing a key component of the contract, shall be nominated as being in charge; 

this authorization shall be evidenced by submitting with the Tender a power of 

attorney signed by legally authorized signatories of all member firms of the joint 

venture or consortium; 

(iv) the member firm of the joint venture or consortium in charge shall be authorized to 

incur liabilities and receive instructions for and on behalf of any and all member 

firms of the joint venture or consortium, and the entire execution of the contract, 

including payment, shall be done exclusively with the member firm in charge; 

(v) all member firms of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms; 

(vi) a copy of the agreement entered into by the member firms of the joint venture or 

consortium shall be submitted with the Tender. 

In order for a joint venture or consortium to qualify, at least one of its member firms or 

combination of member firms must meet the minimum criteria listed for an individual 

Tenderer for the component of the contract they are designated to perform. 
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Pursuant to paragraph. 3.5, a firm can be a member in only one joint venture or 

consortium; Tenders submitted by joint ventures or consortia including the same member 

firm will be rejected. 

10.3. Unless specified otherwise in the Tender Data, Tenderers are permitted to propose 

alternatives with their Tender. Requirements for submission of alternatives and 

consideration of such alternatives by the Principal are prescribed in the Tender Data. 

The Principal will not make undue use of alternative Tenders submitted by the Tenderers. 

11. Tender prices 

11.1. Unless specified otherwise in the Tender Data and/or the description of the works provided 

in the Price Schedules, Tenderers shall quote for the entire Facilities on a “single 

responsibility” basis such that the total Tender price covers all obligations of the Contractor 

pursuant to or to be reasonably inferred from the Tender Documents in respect of the 

design, manufacture, including procurement and subcontracting (if any), delivery, 

construction, installation and completion of the Facilities. This includes all responsibilities 

of the Contractor for testing, pre-commissioning and commissioning of the Facilities and, 

where so required by the Tender Documents, the obtaining of all permits, approvals and 

licenses, etc., operation, maintenance and such other items and services as may be 

specified in the Tender Documents, all in accordance with the requirements of the 

Conditions of Contract. 

11.2. Tenderers are required to submit a Tender fully compliant with the commercial, contractual 

and technical requirements specified in the Tender Documents and to quote the price 

covering all commercial, contractual and technical obligations outlined in the Tender 

Documents. If a Tenderer wishes to offer a deviation to the Tender Document 

requirements, such deviation shall be listed in Attachment 7 of its Tender. The Tenderer 

shall also provide the additional price or saving associated with such deviation. The 

Principal reserves the right to accept or reject any deviations. 

11.3. Tenderers shall give a breakdown of the prices in the manner and detail called for in the 

Price Schedules in the format indicated in section IV E. 

11.4. In the Price Schedules, Tenderers shall provide the required details and prices as follows 

unless otherwise indicated in the Tender Data: 

(a) Plant and Equipment to be supplied from abroad (all other countries than 

Principal’s country) shall be quoted on a CIP (Carriage and Insurance Paid) basis 

according to Incoterms, as specified in the Tender Data. 

(b) Plant and Equipment manufactured or fabricated within the Principal’s country shall 

be quoted on a DDU basis and shall be inclusive of all costs as well as duties and 

sales and other taxes paid or payable on components and raw materials 

incorporated or to be incorporated in the Plant and Equipment. 

(c) Customs duties or other similar import taxes, if any, paid or payable on directly 

imported components incorporated or to be incorporated in the Plant and 
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Equipment manufactured or fabricated within the Principal's country shall be 

included. 

(d) Local transportation, insurance and other local costs incidental to delivery of the 

Plant and Equipment to the site shall be included. 

(e) Installation and other services shall be included and shall provide for all labor, 

Contractor’s equipment, temporary works, materials, consumables and all matters 

and things of whatsoever nature, including operations and maintenance services, 

the provision of operations and maintenance manuals, etc., where identified in the 

Tender Documents as necessary for the proper execution of the installation and 

other services. 

(f) Additional items to be quoted separately are indicated in the Tender Data. 

11.5. The term CIP, etc., shall be governed by the rules prescribed in the current edition of 

Incoterms, published by the International Chamber of Commerce, Paris. 

11.6. The prices shall be in accordance with one of the following alternatives, as specified in the 

Tender Data: 

(a) Fixed Price. Prices quoted by the Tenderer shall be fixed during the Tender validity 

period and during the Contractor’s performance of the contract and not subject to 

variation on any account. A bid submitted with an adjustable price quotation will be 

treated as nonresponsive and rejected. 

or 

(b) Adjustable Price. Prices quoted by the Tenderer shall be subject to adjustment 

during performance of the contract to reflect changes in the cost elements such as 

labor, material, transport and Contractor’s equipment in accordance with the 

procedures specified in the corresponding Appendix to the Contract Agreement. A 

bid submitted with a fixed price quotation will not be rejected, but the price 

adjustment will be treated as zero. The price adjustment provision will not be taken 

into consideration in bid evaluation. Tenderers are required to indicate the source 

of labor and material indexes in the said corresponding Appendix. 

11.7. Unless otherwise specified in the Tender Data, where Tenders are being invited 

simultaneously for a number of lots, Tenderers offering to supply more than one lot may 

offer discounts for an award of contract for more than one lot, any such discounts shall be 

considered in the evaluation of Tenders. 

12. Tender currencies 

All prices shall be quoted in the currency indicated in the Tender Data. 

13. Tender validity period 
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13.1. Tenders shall remain valid for the period specified in the Tender Data after the closing 

date for the receipt of Tenders, pursuant to paragraph 17.1. A Tender valid for a shorter 

period shall be rejected by the Principal as being non-responsive. 

13.2. In exceptional circumstances, the Principal may solicit the Tenderer’s consent to an 

extension of the Tender validity period. The request and responses thereto shall be made 

in writing or by fax. A Tenderer may refuse the request without forfeiting the Tender 

security. A Tenderer agreeing to the request will not be required or permitted to modify its 

Tender, except as provided in paragraph 13.3 below. The Tender Security provided under 

paragraph 14 below shall also be suitably extended. 

13.3. Where the Tender is for a fixed price contract (not subject to price adjustment), if the 

Tender validity period is extended, the amounts payable to the Tenderer selected for 

award shall be increased by applying the factors specified in the Tender Data of the 

payments, respectively, for the period of delay beyond the expiration of the initial Tender 

validity up to the time of notification of award. Tender evaluation will be based on the 

Tender prices without considering the above adjustment. 

14. Tender Security 

14.1. The Tenderer shall furnish, as part of its Tender, a Tender security, if required, as specified 

in the Tender Data. 

14.2. The Tender security shall, at the Tenderer's option, be in the form of a certified cheque, 

letter of credit or a bank guarantee from a reputable commercial bank acceptable to 

SECO. The format of the bank guarantee shall be in accordance with the forms included 

in the Tender Documents (Vol. I, Section IV B); other formats may be permitted, subject 

to the prior approval of SECO. The Tender security shall remain valid for a period of thirty 

(30) days beyond the original Tender validity period, and beyond any extension 

subsequently requested under paragraph 13.2. 

14.3. Any Tender not accompanied by an acceptable Tender security, shall be rejected by the 

Principal as being non-responsive. The Tender security of a joint venture must be in the 

name of all the partners in the joint venture submitting the Tender. 

14.4. The Tender securities of unsuccessful Tenderers will be returned as promptly as possible, 

but not later than thirty (30) days after the expiration of the Tender validity period. 

14.5. The Tender security of the successful Tenderer will be returned when the Tenderer has 

signed the Contract Agreement and has furnished the required performance security. 

14.6. The Tender security may be forfeited and executed 

(a) if the Tenderer 

(i) withdraws its Tender during the period of Tender validity specified by the 

Tenderer in the Tender Form 

(ii) invalidates its Tender pursuant to paragraph 21 
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(b) in the case of a successful Tenderer, if the Tenderer fails or refuses within the 

specified time limit 

(i) to sign the Contract Agreement, in accordance with paragraph 29, or 

(ii) to furnish the required performance security. 

15. Format and signing of Tender 

15.1. The Tenderer shall prepare an original and the number of copies/sets of the Tender 

specified in the Tender Data, clearly marking each one as “ORIGINAL TENDER”, “COPY 

NO. 1”, “COPY NO. 2”, etc., as appropriate. In the event of any discrepancy between the 

original and any copy, the original shall govern. 

15.2. The original and all copies of the Tender, each consisting of the documents listed in 

paragraph 10.1, shall be typed or written in indelible ink and shall be signed by the 

Tenderer or person(s) duly authorized to act on behalf of the Tenderer. 

15.3. Any interlineations, erasures or overwriting shall only be valid if they are initialed by the 

person or persons signing the Tender. 

D. Submission of Tenders 

16. Sealing and marking of Tenders 

16.1. The Tenderer shall place the original and each copy of the Tender in separate envelopes, 

duly marking the envelopes as “ORIGINAL TENDER” and “COPY NO. x”. These 

envelopes shall then be sealed in an outer envelope. 

16.2. The inner and outer envelopes shall be sealed and: 

(a) addressed to the Principal with the address set forth in the Tender Data; and 

(b) bear the identification specified in the Tender Data. 

16.3. The inner envelopes shall also indicate the name and address of the Tenderer so that the 

Tender can be returned unopened in case it is withdrawn or declared “late”. 

16.4. If the outer envelope is not sealed and marked as required by paragraph 16.2 above, the 

Principal will assume no responsibility for the misplacement or premature opening of the 

Tender. If the outer envelope discloses the Tenderer’s identity, the Principal will not 

guarantee the anonymity of the Tender submission, but this disclosure will not constitute 

grounds for rejection of the Tender. 

17. Deadline for submission of Tenders 
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17.1. Tenderers shall ensure that their Tenders are received by the Principal at the address 

specified in paragraph 16.2(a), no later than the time and date stated in the Tender Data. 

17.2. The Principal may extend this deadline for submission of Tenders by amending the Tender 

Documents, in which case all rights and obligations of the Principal and Tenderers 

previously subject to the deadline will thereafter be subject to the deadline as extended. 

18. Late Tenders 

18.1. Any Tender received by the Principal after the Tender submission deadline will be rejected 

and returned unopened to the Tenderer. 

19. Modification and withdrawal of Tenders 

19.1. The Tenderer may modify or withdraw its Tender after submission, provided that written 

notice of the modification or withdrawal is received by the Principal prior to the Tender 

submission deadline. 

19.2. Modifications of a Tender shall be prepared, sealed, marked and dispatched as follows: 

(a) The Tenderer shall provide an original and the number of copies specified in 

paragraph 15.1 of any modifications to its Tender, clearly identified as such, in two 

inner envelopes, duly marking the envelopes as “TENDER MODIFICATIONS - 

ORIGINAL” and “TENDER MODIFICATIONS - COPIES”. The inner envelopes 

shall be sealed in an outer envelope, which shall be duly marked as “TENDER 

MODIFICATIONS”. 

(b) Other provisions concerning the numbers, marking and dispatch of Tender 

modifications shall be in accordance with paragraph 15, 16 and 17. 

19.3. No Tender may be modified or withdrawn in the interval between the deadline for 

submission of Tenders and the expiration of the Tender validity period specified in 

paragraph 13.1. 

E. Tender Opening and Evaluation 

20. Opening of Tenders by Principal 

20.1. The Principal will open all Tenders in the presence of the Consultant as well as of 

Tenderers’ representatives who choose to attend the opening at the time, on the date and 

at the location specified in the Tender Data. The Tenderers’ representatives who are 

present shall sign a register evidencing their attendance. 

20.2. The Tenderers’ names, Tender modifications or withdrawals, Tender prices, discounts, 

alternative Tender (if any) and other such details as the Principal, at its discretion, may 

consider appropriate, will be announced at Tender opening. No Tender will be rejected at 
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Tender opening except for late Tenders, which will be returned unopened to the Tenderer, 

pursuant to paragraph 18. 

20.3. Tender discounts or modifications furnished pursuant to paragraph 19 that are not 

opened, read out and recorded at Tender opening will not be considered for Tender 

evaluation. Withdrawn Tenders will be returned unopened to the Tenderers. 

20.4. The Principal will prepare minutes of the Tender opening, including the information 

disclosed to those present in accordance with paragraph 20.2. 

21. Process to be confidential 

21.1. The Tender evaluation process up to the award of a contract is confidential. 

21.2. Information relating to the evaluation of Tenders will not be disclosed to Tenderers or any 

other persons not officially concerned with such process until the award to the successful 

Tenderer has been announced. 

21.3. Any effort by a Tenderer or its agents to influence the Principal’s evaluation of Tenders or 

award decisions, including the offering or giving of bribes, gifts or other inducement, may 

result in the invalidation of its Tender and the forfeiture of its Tender security, pursuant to 

paragraph 14.6. 

22. Clarification of Tenders 

To assist in the qualification, examination, evaluation and comparison of the Tenders, the 

Principal may ask any Tenderer for clarification of its Tender. Such clarification may be 

requested at any stage up to award of the contract. Requests for clarification and the 

responses thereto shall be in writing, by fax or by e-mail, and no change in the price or 

substance of the Tender shall be sought, offered or permitted except as required to confirm 

the correction of computational errors discovered by Principal in the examination of the 

Tenders in accordance with paragraph 24.1. 

The Principal furthermore reserves the right to conduct written adjustments with Tenderers 

should it not be possible to determine a most advantageous bid in accordance with 

paragraph 27.1. 

23. Preliminary examination of Tenders 

23.1. Prior to the detailed evaluation pursuant to paragraph 25, the Principal will determine 

whether each Tender (a) meets the eligibility and qualification criteria defined in paragraph 

3; (b) has been properly signed; (c) is accompanied by the required securities and (d) is 

complete and substantially responsive to the Tender Documents. If a Tender does not 

comply with any of these conditions, it will be rejected by the Principal for non-

responsiveness and may not subsequently be made responsive by correction of the non-

conforming deviation, objection or reservation. 
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23.2. For purposes of this determination, a substantially responsive Tender is one that conforms 

to all terms, conditions and specifications of the Tender Documents without material 

deviations, objections or reservations. A material deviation, objection or reservation is one 

(i) that affects in any substantial way the scope, the quality or performance of the contract; 

(ii) that limits in any substantial way, inconsistent with the Tender Documents, the 

Principal’s rights or the successful Tenderer’s obligations under the contract; or (iii) whose 

rectification would unfairly affect the competitive position of other Tenderers who are 

presenting substantially responsive Tenders. 

23.3. In particular, deviations from, objections to or reservations about critical provisions, such 

as those concerning Governing Law, Taxes and Duties, Defect Liability, Functional 

Guarantees, Patent and Indemnity, Limitation of Liability, will be treated as non-

responsive. The Principal’s determination of the responsiveness of a Tender is to be 

based on the contents of the Tender itself without recourse to extrinsic evidence. 

23.4. The Principal may waive any minor informality, non-conformity or irregularity in a Tender 

that does not constitute a material deviation, and that does not provide an unfair 

advantage to the Tenderer. 

24. Correction of computational errors and conversion to single currency 

24.1. Computational errors in those Tenders not previously rejected in accordance with 

paragraph 23 will be rectified on the following basis: If there is a discrepancy between the 

unit price and the total price that is obtained by multiplying the unit price and quantity, or 

between subtotals and the total price, the unit or subtotal price shall prevail, and the total 

price shall be corrected. If there is a discrepancy between words and figures, the amount 

in words shall prevail. If the Tenderer does not accept the correction of errors, its Tender 

will be rejected. 

24.2. To facilitate comparison and evaluation, the Principal will convert all prices to the currency 

indicated in the Tender Data in accordance with the method stated in the Tender Data. 

25. Evaluation 

25.1. For those Tenders not previously rejected according to paragraph 23, the Principal will 

carry out a detailed evaluation of the Tenders based on the requirements set forth in the 

Tender Documents (award criteria). In carrying out such evaluation, the Principal will 

examine and compare the aspects of the Tenders based on the information supplied by 

the Tenderers. Only the award criteria listed in the Tender Data shall be evaluated. Prices 

are based on the amounts given in the schedules 2 to 5. The goal of the evaluation is the 

determination of the most advantageous bid. A Tender that does not meet minimum 

acceptable technical standards of completeness, consistency and detail can be rejected 

for non-responsiveness in accordance with paragraph 23.2. 

25.2. Where alternative technical solutions have been permitted and offered by the Tenderer, 

the Principal will equally evaluate the alternatives. Where alternatives have not been 

permitted but have been offered, they shall be ignored. 



MUNICIPAL DISASTER RISK REDUCTION PROJECT 17 
REHABILITATION AND RECONSTRUCTION OF TWO TRAFFIC BRIDGES IN THE MUNICIPALITY OF PARACIN 
VOLUME I  / Section II: Instruction to Tenderers 

Tender Documents 

25.3. Any adjustments in price which result from any obvious omissions, deviations or variations 

which are not considered to be material, and which can be quantified shall be added for 

purposes of comparative evaluation only, to arrive at the “Adjusted Tender Price”. Tender 

prices quoted by Tenderers shall remain unaltered. 

25.4. The Principal’s evaluation of the tender prices may require further adjustments of the 

tender price due to other factors, which may be e.g. related to the characteristics or 

performance of the offered Plant and Equipment and related services. The factors 

selected, if any, shall be expressed in monetary terms to facilitate the comparison of the 

tender prices in accordance with the method specified in the Tender Data. 

26. Abatement of Tender process 

The Principal reserves the right to annul the Tender process if 

- a project is not realized, 

- no Tender fulfils the criteria as required in the Tender Documents, 

- more advantageous Tenders can be expected due to the change of technical conditions 

or the elimination of distortions to competition. 

F. Award of Contract 

27. Preparation of award 

27.1. The Principal will award the contract to the Tenderer whose Tender has been determined 

to be the most advantageous Tender. 

27.2. Prior to the award the outcome of the evaluation is summarized in a report to be signed 

by the Principal and the Consultant. SECO decides (non-objection) whether it can agree 

to the award recommendation contained in the report. 

28. Notification to the first-ranked Tenderer 

28.1. After SECO’s written approval (non-objection) to the recommendation, the Principal will 

notify the first-ranked Tenderer in writing, that its Tender has been ranked first. 

28.2. The notification may lead to discussions with the first-ranked Tenderer to adapt the 

conditions of the Contract to the latest conditions of the project. 

28.3. The Principal reserves the right to accept any of the deviations submitted in accordance 

with paragraph 10.1(h) by the winning Tenderer, at the price shown for the deviation in 

the Tender. 

28.4. The Principal reserves the right to increase or decrease the quantity of goods and services 

specified in the schedule of requirements up to the percentage specified in the Tender 
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Data, without any change in unit prices for such goods and services, or other terms and 

conditions. 

28.5. Should the Contract be adapted due to the discussions between the first ranked Tenderer 

and the Principal, the contract documents shall be submitted to SECO for non-objection. 

29. Notification of award and signing of Contract 

29.1. Following the notification to the first-ranked Tenderer that it has been ranked first and after 

SECO has approved of possible contract amendments, the Principal will send the 

Tenderer notification of award (Letter of Acceptance; Section IV, D) together with the 

Contract Agreement provided in the Tender Documents, incorporating all terms and 

conditions agreed between the parties. 

29.2. Within twenty-eight (28) days of receipt of the Contract, the first-ranked Tenderer shall 

sign and date the Contract Agreement and return it to the Principal. The Contract will come 

into force by both parties’ signatures only after SECO has approved of the contract (non 

objection). 

29.3. As soon as the first-ranked Tenderer has furnished the Performance Security pursuant to 

paragraph 30, the Principal will promptly notify each unsuccessful Tenderer. 

30. Performance and Advance Payment Security 

30.1. Unless otherwise indicated in the Tender Data the successful Tenderer shall furnish within 

twenty-eight (28) days after receipt of the notification of award the performance and 

advance payment security in the amounts given in the Tender Data and in the form 

provided in Volume II of the Tender Documents or in another form acceptable to SECO. 

30.2. Failure of the successful Tenderer to comply with the requirements of Instructions to 

Tenderer Clause 29 or Clause 30.1 shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the Tender security (contractual penalty), in which event the 

Principal may make the award to the second most economic Tenderer or call for new 

Tenders. 

31. Corrupt or Fraudulent Practices 

31.1. It is required that Tenderers, suppliers, Contractors, concessionaires and consultants 

observe the highest standard of ethics during the procurement and execution of such 

contracts. In pursuance of this policy, SECO: 

(a) requires that the Principal and the consultants take all necessary measures to 

avoid corruption, in particular that no payments, gifts or other advantage will be 

offered or accepted. 
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(b) will reject a proposal for award if it determines that a Tenderer recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract 

in question; 

(c) will cancel the portion of the grant allocated to the firm’s contract if it at any time 

determines that corrupt or fraudulent practices were engaged in by representatives 

of the Tenderer or of a beneficiary of the grant during the selection process or the 

execution of that contract, without the Principal having taken timely and appropriate 

action satisfactory to SECO to remedy the situation; 

(d) will have the right to inspect the successful Tenderer’s accounts and records 

relating to the performance of the contract and to have them audited by auditors 

appointed by SECO or the Principal. 

(e) reserves the right to declare a firm ineligible indefinitely or for a stated period of 

time, to participate in SECO-financed projects if it at any time determines that: 

(i) the firm has engaged in corrupt or fraudulent practices in competing for, or 

in executing, a SECO-financed contract; or 

(ii) the firm has been found by a judicial process or other official inquiry to have 

engaged in corrupt or fraudulent practices. 

31.2. A Tenderer under a declaration of ineligibility for corrupt and fraudulent practices issued 

by SECO shall not be eligible. 

31.3. Furthermore, Tenderers shall be aware of the provisions stated in Sub-Clauses 44 of the 

General Conditions of Contract. 
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SECTION III: TENDER DATA 

The following Tender-specific data for the Facilities to be procured shall amend and/or 

supplement the provisions in the Instructions to Tenderers. Whenever there is a conflict, the 

provisions herein shall prevail over those in the Instructions to Tenderers. 

Instructions to Tenderers 

In the following table, the time schedule for Tendering is summarized: 

Milestone Deadline 

Tender Announcement on web sites  

www.paracin.rs  

www.obnova.gov.rs  

and in local newspapers “Politika” 

26.07.2021 

Publication of Tender / Invitation for Tenders with 

complete documentation on web sites www.simap.ch 

and www.obnova.gov.rs 

26.07.2021. 

Required Pre-Tender Meeting with Site Visits 13.08.2021, starting at 11h.  

Requests for Clarification 23.08.2021. 

Submission of Tenders 27.09.2021. at 11:00 AM 

Opening of Tenders 27.09.2021. at 12:00 PM (Noon) 

Contract Signing* November 2021 

Issuing of Advance Payment Security* December 2022 

* subject to changes 

 

Table 1: Time Schedule for Tendering 

  

http://www.paracin.rs/
http://www.obnova.gov.rs/
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para. ref. 

para. 1: Name of Principal and 

 

 

Name of project 

 

 

 

Scope 

 

Municipality of Paracin, Direction for 

investments and sustainable development 

 

Municipal Disaster Risk Reduction Project 

(MDRRP) – Rehabilitation and reconstruction 

of two traffic bridges in the Municipality of 

Paracin 

 

The detailed scope is given in Vol. III 

Technical Part. 

 

The Tenderers are obliged to submit one 

tender for all the traffic bridges as given in 

Volume III. 

para 2: Name of unit Municipality of Paracin, Direction for 

investments and sustainable development 

para. 3.1: Eligibility This invitation for Tenders is open to firms 

from any country. 

para. 3.2: Swiss Added Value No minimum Swiss Added Value (SAV) 

required for the present Tender. 

para. 3.5: Participation in Tenders Tenderers (incl. all joint venture / consortium 

partners) may submit or participate, in any 

capacity whatsoever, in only one tender. 

The same sub-contractor may be included in 

more than one Tender, if their individual part 

to the overall Contract does not exceed 30%. 

The Tenderer must ensure that he has all 

licenses in his team that are required for the 

implementation of the project. 

para. 3.6: Suitability Criterion Prevention of 

Irregularities 

Suitability Criterion Evidence Confirmation 

from provider (use form N, section IV) 

 

para. 3.7: 

Qualification criteria 

To be qualified for award of contract according to paragraph 3.7, Tenderers must satisfy the 

following minimum criteria in addition to the eligibility and qualification criteria in Vol. I, Section II 

(see also para. 10.1(d), etc. for required documentation): 

a) Company has proven average annual turnover for the past 3 years of EUR 4'000'000 
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b) Proof of Compliance with Participation Conditions, self-declaration form, to be filled out and 

signed by all tenderers.  

c) The Tenderer has suitably qualified and professional key personnel: 

• Construction Manager with minimum 15 years of professional experience. 

Construction Manager has to be employed full time in a company which acts as a 

Tenderer, i.e. at Consortium Leader, while other Team members do not have to be 

employed full time. 

• Responsible licensed engineers for construction: structural engineer with license 

No. 410 with 10 years of professional experience and civil engineer for road 

construction with licence No. 415 (minimum 5 years of professional experience), 

traffic engineer with licence No. 470 (minimum 5 years of professional experience), 

and electrical engineer with license No. 450 or 453 (minimum 5 years of 

professional experience). 

• Responsible licensed engineers for design (structural engineer with license 

No.310, civil hydrotechnical engineer with license 313 or 314, civil engineer for 

road design with licence No. 315, traffic engineer with licence No. 370, and 

electrical engineer for design with license No. 350 or 353) all with minimum 10 

years of professional experience 

d) Proven satisfactory experience from at least 3 comparable projects with a contract value 

not less than 500'000 EUR implemented on a general contractor basis within the last 10 

years. Comparable means that the projects must include at least: 

• Construction/reconstruction of concrete or prestressed concrete traffic bridges with 

minimum span of 30 [m]. 

e) The Tenderer shall submit with its Bid, the following documents: Licenses issued by the 

Ministry of Construction, Transport and Infrastructure of the Republic of Serbia (as per 

Serbian law) for design and construction: I131G2, I132G1, P131G2 and  P132G1. 

Tenderers not submitting documentary evidence of each of the above requirements will be 

considered not responsive and will be rejected. 

Tenderers that have certification ISO 9001, ISO 14001 and OHSAS 18001 may submit the 

certificates. The certificates are not mandatory. 

 

Joint Ventures: 

Joint ventures between different firms will be accepted provided one firm assumes clear overall 

leadership. Any Tender shall be signed to legally bind all Joint venture partners with the joint and 

several liability of the firms involved.  

Joint ventures must satisfy the following minimum qualification requirements: 

• The lead partner must contribute minimum 2 reference projects to qualification criterion d) 

• The partners of a joint venture / consortium must jointly satisfy the minimum qualification 

criteria a), c), d), and e). The sub-contractor`s qualification criteria are not acceptable. 

• The criteria b) must be met by all parties individually 
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para. 5.1: 

Pre-Tender meeting and site visit 

13.08.2021, starting at 11h, meeting point: 
Municipality of Paracin  

para. 6.1: see Volume III Technical Part 

para. 7: 

Clarification of Tender Documents 

Requests for clarifications of the Tender 

Documents can be submitted in writing (fax) or 

e-mail (in English) by [23.08.2021.] to: 

Opština Paraćin 

Uprava za investicije I održivi razvoj 

opštine Paraćin 

Tome Živanovića 10, 35250 Paraćin 

Serbia 

Email : vladimir_jankovic@paracin.rs 

with copy to the Implementation 

Consultant: 

Stucky Ltd 

Rue du Lac 33 

P.O. Box, CH-1020 Renens VD 1 

Switzerland 

Phone +41 21 637 15 13 

Fax: +41 21 637 15 08 

Email: cane.cekerevac@stucky.ch 

para. 9: 

Language of Tender 

English, i.e. any documents in another 

language, must be accompanied by an 

accurate English translation. English shall 

prevail in matters of interpretation. 

para. 10.1(d): 

Documentary evidence of Tenderer’s 

qualification 

The documentary evidence of the Tenderer’s 

eligibility and qualification referred to in 

paragraph 3.1 to 3.7, shall include: 

a. audited accounts of the Tenderer and of 

major sub-contractors for each of the last 

three financial years. (form J, section IV) 

b. Proof of Compliance with Participation 

Conditions, self-declaration form, filled 

out and signed. (form F, section IV) 

c. Confirmation that the Tenderer has 

suitably qualified and professional key 

personnel for Construction Manager and 

Responsible Engineers (with requested 

license in line with scope of design for 

mailto:vladimir_jankovic@paracin.rs
mailto:cane.cekerevac@stucky.ch
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construction and works). (form K, section 

IV) 

d. Technical Ability – Reference Projects, 

including detailed description of each 

project claimed in meeting the criteria 3.7 

(d), description of the work performed by 

the Tenderer. (form G, section IV) 

e. In the case of Joint Ventures, a copy of 

Joint Venture / Consortium Agreement 

with Power of Attorneys for the 

signatories and providing for joint and 

several liability with respect to the 

Contract as well as the offer for the 

insurance policy of the Joint Ventures / 

Consortium. (no formal requirements) 

f. Confirmation that the Tenderer is not the 

defendant in litigation in any court that, if 

found against the Tenderer, could have a 

detrimental effect on the Tenderer's 

ability to perform the contract. (form H 

and N, section IV) 

g. Excerpt from the commercial Register. 

(no formal requirements) 

h. Proof of payment of taxes and social 

insurance 

i. Certificate from the official debt collection 

agency that the Applicant is not being 

prosecuted for debts 

para 10.1(e): 

Documentary evidence of 

Conformity of Facilities 

The documentary evidence of the conformity 

of the Facilities to be supplied by the Tenderer 

are specified in the Technical specifications 

and description of the works provided in the 

Price Schedules and must include, form N 

including the related documents (certificates, 

data sheets etc.) as described under para. 

10.1(i) below. 

The Tenderer must provide the statement 

confirming that the regular maintenance 

warranty period is at least 2 years. 
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para. 10.1(i): 

 

Certificate of conformity to ISO 9001, ISO 

14001, and OHSAS 18001 issued by a 

recognized inspection authority. (form I, 

section IV). Certificates are not mandatory. 

Other documentation Project implementation concept. 

The Tenderer shall elaborate a project 

implementation concept which – according to 

the pertinent Tenderers experience – 

represents the best solution to achieve the 

Project's objectives in compliance with all 

requirements. 

The project implementation concept shall 

include all information necessary for a 

complete design services and construction 

works. 

Time schedule with milestones and 

guaranteed completion date. 

The time schedule must include but not be 

limited to the critical milestones per Facility of 

the Project including project interfaces, 

completion, testing and commissioning, 

optimization, warranty period, project closure. 

Project organization and communication 

concept. 

The project organization and communication 

concept shall describe how the Tenderer 

intends to organize its team and to 

communicate with the Principal. 

The Tenderer shall also provide detailed and 

signed Curricula Vitae to evidence the 

qualification and expertise for key-personnel. 

Additional support personnel (non-key staff) 

have to be provided for design and 

construction works and other related services. 

Non-key staff does not have to be listed in the 

Tender and is not considered in the Tender 

evaluation. 

References of key staff (use form K, section 

IV) 

List of Key Materials, Equipment and 

Suppliers (use form L, Section IV) 
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The Tenderer must submit a list of all major 

materials and equipment to be used for Project 

implementation.  

CVs for all key-staff (use form M, section IV) 

List of Deviations (no formal requirements) 

para. 10.2: 

Documentary evidence for joint 

ventures or consortiums 

Joint ventures or consortiums must 

additionally comply with the instruction in 

paragraph 10.2 of Vol. I, Section II. 

para. 10.3: 

Alternative Tenders 

No alternative tenders are accepted. 

para. 11.1: 

Tender prices 

The Tender prices must include all costs for 

services, goods and works, the costs for 

testing, the provision of all required 

consumables until the handover of the bridges 

to the Principal, reimbursable and additional 

costs from the contract signing to the 

handover of the bridges as well as the costs 

for provisions during the defect liability period. 

In addition, the costs for all works and services 

of third parties, including subcontractors, 

required for project implementation must be 

specified in the Price Schedules. 

The costs for land, expropriation and 

construction permits must not be included in 

the Tender price because these costs are 

covered by the Municipality. 

(form E, section IV) 

para. 11.4: 

Basis for prices 

It should be noted that the goods, works and 

services financed by SECO under this project 

are exempted from customs, duties, levies, 

fiscal and any other present or future taxes 

imposed under the law of the Principal’s 

country. 

The Contractor shall make the best efforts that 

import including custom clearance does not 

result in delays of the Project. All related costs 

(e.g. negotiation with authorities) must be 

accounted for in the Tender Price. 

The basis for prices is further specified in the 

Price Schedules (Vol. I, Section IV, Form E) 

and Volume III Technical Part. 
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para. 11.4a: 

CIP (Carriage and Insurance Paid) 

 

CIP to the place of destination (i.e. the 

construction site) specified in Volume III 

para. 11.4g: 

Items to quote separately 

See Price Schedules in Volume III: Technical 

Part. 

para. 11.6: 

Fixed or adjustable Tender price 

The prices shall be fixed 

para. 12: 

Tender currencies 

All prices stated in the Tender have to be 

quoted in EURO. 

para. 13.1: 

Period of Tender validity 

The Tender shall remain valid for one hundred 

and eighty (180) days. 

para. 13.3: 

Extension of Tender validity period 

The Tender price will not be adjusted in case 

of an extension of the Tender validity period. 

para. 15.1: 

Number of copies of Tender 

Hardcopies: One (1) “ORIGINAL” and two (2) 

“COPY OF TENDER”. 

Electronic copies: Each hardcopy (original and 

copies of tender) must be accompanied with a 

complete electronic copy. The electronic copy 

must be stored on a CD / DVD or USB-Stick. 

The Price Schedules must be submitted in MS 

Excel format. 

para. 16.2(a): 

Address of Principal 

The original and copies shall be addressed 

and sent to: 

Opština Paraćin 

Uprava za investicije I održivi razvoj 

opštine Paraćin 

Tome Živanovića 10, 35250 Paraćin 

Serbia 

Email : vladimir_jankovic@paracin.rs 

para. 16.2(b): 

Tender identification 

“Tender for MDRRP – Rehabilitation of Two 

Traffic Bridges in Paracin” 

“DO NOT OPEN BEFORE September 27th , 

2021, 12:00 PM 

para. 17.1: 

Deadline for submission of Tenders 

September 27th , 2021, 11:00 AM 

para. 20.1: The Tenderers may attend the opening of the 

Tenders at the following time and address: 
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Opening of Tenders by Principal September 27th , 2021, 12:00 PM (Noon) 

 

Opština Paraćin 

Uprava za investicije I održivi razvoj 

opštine Paraćin 

Tome Živanovića 10, 35250 Paraćin 

Serbia 

Email: vladimir_jankovic@paracin.rs 

para. 24.2: 

Conversion to the single currency 

Not applicable, all prices to be given in EURO. 

 

para. 25.1: 

Award Criteria 

The Consultant’s evaluation of the Tenders will be based on a “most advantageous Tender” 

procedure, taking into consideration the following weighted criteria, in order of priority. 

Criteria for bids evaluation and Tenderers selection shall be as follows: 

1. Quality of Tender and Organization 

• Completeness, conformity, appropriateness and quality of the 

project implementation concept (incl. optimization and guarantee 

testing) and the time schedule with milestones and the 

justification of proposed adaptations of the time schedule 

• Quality of equipment, materials / supplier’s guarantees / 

functional guarantees 

• Organizational chart, project organization and communication 

concept; information about the firms, staff and their functions 

involved in the project; composition and organization of team, 

incl. tasks and responsibilities of team members and onsite 

presence 

• Capacity of involved firms; number of staffs in relevant fields; 

financial capacity 

• Plausibility of prices and guarantee values 

• Overall quality, clarity and completeness of the submitted tender 

documentation 

Refer to para. 10(i), Sec. III (Tender Data) regarding the documentary 

evidence to be provided by the Tenderer. 

20 points 

2. Reference Projects 

Relevant Tenderers’ references in the previous 10 years - maximum 25 

points (corresponds to 5 relevant references). 

25 points 
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Each reference shall contain all necessary information and data to prove 

the quality / relevance of the reference to this specific project. 

Each reference shall be evaluated with maximum 5 points, which 

corresponds to fully relevant reference to this project. 

For references which are only partially relevant to this project, the 

Tenderer will get 2.5 points and for non-relevant references 0 (zero) 

points. 

3. Relevant professional experience of key staff 

Construction manager, structural engineer, civil engineer for roads and 

electrical engineers (as per Para 3.7): Educational and professional 

background; training and language skills; capacity to timely implementing 

the Project. 

• Experience and references of two (2) comparable projects 

finished in the past 10 years regarding size, relevance and 

complexity as well as other references in CVs; client’s satisfaction 

(compliance regarding time, quality and cost as well as 

availability) 

• Experience in similar countries / environments; specific 

experience and expertise related to their task assignments 

Refer to para. 10(i), Sec. III (Tender Data) regarding the documentary 

evidence to be provided by the Tenderer 

Construction Manager and three Proposed engineers - 25 points 

(Construction Manager can get a maximum of 10 points; structural 

engineer with license No. 410 can get max 7 points; civil road engineer 

with license No. 415 and electrical engineer with license No. 450 (or 453) 

can get a maximum of 4 points each) 

25 points 

4. Price 

• The Total Tender Price excl. VAT (acc. to Price Schedules form 

E, section IV). Total offered price - 30 points (Tenderer with the 

lowest price gets 30 points, while the number of points for the 

remaining Tenderers is proportionally reduced through 

comparison with the lowest price offered and the price of a 

specific Tender) 

30 points 

 

para. 25.4: 

Further Adjustments 

None 

para. 30.1: 

Performance and Advance 

Payment Security 

The securities required under the contract are 

specified in Vol. II, Section II, Clause 13 

(Special Conditions of Contract). 
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SECTION IV: SAMPLE FORMS FOR TENDER 

A. Tender Form 

Date: ……………………………….. 

Name of Contract: […] 

To: [Name, address, location of Principal] 

Dear Mr. […], 

Having examined the Tender Documents, including Addenda Nos. (insert numbers), receipt of 

which is hereby acknowledged, we, the undersigned, offer to design, supply, test, deliver, install, 

pre-commission and commission the Facilities under the above-named Contract in full conformity 

with the said Tender Documents for the sum of: 

.................................................................................................................................... 

.................................................................................................................................... 

(currency and amount in words) 

.......................................................... 

(amount in figures) 

or such other sums as may be determined in accordance with the terms and conditions of the 

Contract. The above amounts are in accordance with the price schedules attached herewith and 

are made part of this Tender. 

We undertake, if our Tender is accepted, to commence the Facilities and to achieve Completion 

within the respective times stated in the Tender Documents. 

If our Tender is accepted, we undertake to provide an advance payment and a performance 

payment security in the form and amounts and within the times specified in the Tender 

Documents. 

We agree to abide by this Tender for a period of 180 (one hundred and eighty) days from the date 

set for submission of Tenders as stipulated in the Tender Documents, and it shall remain binding 

upon us and may be accepted by you at any time prior to the expiration of that period. 

We understand that you are not bound to accept the lowest, or any Tender you may receive. 

We are aware that SECO reserves the right to declare a firm ineligible indefinitely or for a stated 

period of time, to participate in SECO-financed projects if it at any time determines that: 
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(i) the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a SECO-financed contract; or 

(ii) the firm has been found by a judicial process or other official inquiry to have engaged in 

corrupt or fraudulent practices. 

In line with SECO’s policy on Integrity, Non-Discrimination and Non-Harassment, we confirm 

hereby that we are aware of the obligation to inform SECO on any such allegation or conviction 

and are aware of the respective consequences for this tender process and mandate in 

accordance with clause 1.8 and 1.9. We hereby confirm that the company itself, all persons 

involved in the tender process and/or implementation of the project, and commissioned 

subcontractors: 

(i) Have not been convicted of an offence relevant to fulfilment of the contract1 in the last 

5 years, either in Switzerland or abroad. 

(ii) Are not included in the sanction list of an international financial institution2. 

(iii) Within the context of this tender document, have not behaved in a way which could 

endanger or challenge the competition-neutral and legally equal process of awarding 

the tender or fulfilling the contract in the most advantageous way. 

(iv) We confirm that we have taken suitable and proportional measures (Compliance 

Processes) for the prevention, early recognition and risk-reducing handling of the 

offences relevant for the contract. 

 

 

 

Dated this ................... day of ............................ 

............................................................................ 

[signature] 

In the capacity of 

............................................................................. 

[position] 

Duly authorized to sign this Tender for and on behalf of 

...................................................................................... 

[name of Tenderer]  

 
1 Offences relevant to the fulfilment of the contract are specifically: offences against property (Art. 137 - 172 Criminal Code), offences 

against sexual integrity (Art. 187 – 212 Criminal Code), criminal organisation (Art. 260ter Criminal Code), financing of terrorism (Art. 
260 quinquies Criminal Code), money laundering (Art. 305bis Criminal Code), bribery (Art. 322ter-322octies Criminal Code), dishonest 
and unlawful behaviour as per Unfair Competition legislation Criminal offense against capital assets (Art. 137-172 StGB), Criminal 
offense against sexual integrity (Art. 187 - 212 StGB), Criminal organization (Art. 260ter StGB), Financing of terrorism (article 260 
quinquies StGB), money laundering (article 305bis StGB), bribery (article 322ter-322octies StGB), unfair and unlawful behaviour 
according to UWG. 
2 This includes the following financial institutions: African Development Group; Asian Development Bank; European Bank for 

Reconstruction and Development; Inter- American Development Bank; World Bank Group. 
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B. Tender Security Form 

 

 

Date: …………………………….... 

Name of Contract: […] 

To: [Name, address, location of Principal] 

WHEREAS (name of Tenderer) (hereinafter called “the Tenderer”) has submitted its Tender dated 

(date of Tender) for the performance of the above-named Contract (hereinafter called “the 

Tender”) 

KNOW ALL PERSONS by these present that (name of bank) of (address of bank) (hereinafter 

called “the Bank”), are bound unto (SECO) (hereinafter called “the Principal”) in the sum of: 

.................................................................................................................................. 

for which payment well and truly to be made to SECO, the Bank binds itself, its successors and 

assigns by these present. 

Signed on behalf of the said Bank this .................... day of ......................20... 

THE CONDITIONS of this obligation are: 

1. If the Tenderer 

a. withdraws its Tender during the period of Tender validity specified by the Tenderer in 

the Tender Form, or 

b. invalidates its Tender by attempting to influence the Principal’s evaluation or award 

decision 

2. If the Tenderer, having been notified of the acceptance of its Tender by the Principal during 

the period of Tender validity: 

a. fails or refuses to sign the Contract Agreement when required, or 

b. fails or refuses to issue the performance security in accordance with the Tender 

Documents, 

WE undertake to pay to SECO up to the above amount upon receipt of its first written demand, 

without SECO having to substantiate its demand, provided that in its demand SECO will note that 

the amount claimed by it is due to it, owing to the occurrence of one or more of the two above-

named CONDITIONS, and specifying the occurred condition or conditions. 

This guarantee will remain in full force up to and including (the date 30 days after the period of 

Tender validity), and any demand in respect thereof must reach the Bank not later than the above 

date. 
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For and on behalf of the Bank 

 

.......................................... ............................................ 

 (signature) (signature) 

 

.......................................... ............................................ 

 (title) (title) 
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C. Manufacturer's Authorization Form 

 

 

NOT REQUIRED 
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D. Letter of Acceptance 

 

 

Date: …………………………….... 

 

 

To: [Name, address, location of Principal] 

 [Address of successful Tender] 

 

This is to notify you that your Tender dated [Tender date] for the execution of the [name of the 

contract as given in the Tender Data] for the Contract Price of [amount in numbers and words, 

and name of currency/currencies] or equivalent thereof, as corrected and modified in accordance 

with the Instructions to Tenderers, is hereby accepted. 

You are hereby required: 

a) to confirm receipt of this letter of acceptance 

b) to sign the attached Contract Agreement and return [specify as provided in the Tender 

Documents]; and 

c) to commence performance of the said contract in accordance with the Contract 

Documents. [possibly a mention of the requirements to submit an Advance Payment 

Guarantee within 28 days in terms of Clause 13.2.1. of the General Conditions]. 

 

Authorized Signature: ...............................................................................................................  

 

Name and Title of Signatory: ....................................................................................................  

 

Name of Principal: ....................................................................................................................  

 

Attachment: ............................................................................................... Contract Document 
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E. Price Schedules 

 

 

SEE VOLUME III: PRICE SCHEDULES 
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F. Proof of Compliance with Participation Conditions, self-declaration 

form 
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G. Reference Projects of Firms 

 

The following form for project references of firms (Tenderer or Joint Venture / Consortium Partners 

or sub-contractors) has to fulfil the minimum requirements as stated in the Tender Data and 

provide all information required for the qualification criteria 3.7 as well as for evaluation of the 

award criteria no. 25.1. The form has to be filled in for each reference project separately. 

Reference No. ........ of <replace with name of firm> 

Project Title  ..................................................................................................  

Client Name 

 Address 

 Contact Person 

 (phone # and e-mail) 

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

Date / Period (from / to) 

Current status 

 ..................................................................................................  

 ..................................................................................................  

Name / Function of Lead 

Firm 

Names / Functions of sub-

contractors / other firms 

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

Contract Value in EUR 

(exchange rate / date) 

 ..................................................................................................  

 ..................................................................................................  

Share Lead Contractor/ 

Supplier 

Share Sub-Contractors/ 

Sub-Suppliers 

 

 ........................  % of Contract Value 

 

 ........................  % of Contract Value 
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Names of key staff 

provided (incl. main 

responsibility / task) 

 ..................................................................................................  

 ..................................................................................................  

 .................................................................................................. 

Project Objectives 

 

 

 Description 

 

 

 

 List of Tasks provided 

 

 

What were the analogies / 

similarities of the reference 

project to the present 

project? 

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 ..................................................................................................  

 

 

 

Signed by Autorized Person of the Client 

 

_________________________________ 
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H. Litigation History Form 

 

[fill in this page for the Tenderer and all partners of a joint venture / consortium, if applicable] 

 

 

Date: …………………………….... 

Name of Contract: […] 

To: [Name, address, location of Principal] 

 

We herewith confirm that we are not involved in any current or past litigation or arbitration resulting 

from contracts completed or under execution within the last 5 years. An inconsistent history of 

award against the applicant may result in failure of the application. 

 

Confirmation of Tenderer that the information provided is correct: 

 

Date:  ...................................................................................  

 

Authorized Signature (s):  ...................................................................................  

 

Name(s) of Signatory(s):  ...................................................................................  
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I. Information about Involved Firms and Quality Management 

[please fill in this page for each participating firm, incl. sub-contractors] 

Legal name :  

Legal form / date of : 

establishment 

 

 

☐ Copy of Articles of Incorporation or Registration of firm 

Country of Constitution,  : 

Incorporation, or 

Registration 

 

Main activities / : 

branches 

 

Relevant memberships :  

Relevant Licenses and : 

Certificates 

[relevant documents to be listed here & attached e.g. License for 

construction work, License for architectural and urban design, 

Certificate of registered business, Certificate for paid taxes and 

contribution, Current status from the State trade register] 

Staffing (number of staff)  

 Management staff:  

 University degree:  

 Technicians:  

 Draftspersons:  

 Trainees:  

 Administration staff:  

 Other:  

 Total Staff:  
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Quality Management Systems: 

[for the lead company and all joint venture partners] 

☐   valid certificate of quality management system such as ISO 9001 attached   

☐   valid certificate of ISO 14001 attached   

☐   valid certificate of OHSAS 18001 attached   
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J. Financial Form 

 

[To be filled by the Tenderer (all partners in case of a joint venture / consortium)] 

 

Date: …………………………….... 

Name of Tenderer: […] 

To: [Name, address, location of Principal] 

 

Financial 

Information 

Historic information for previous three (3) 

years (EUR equivalent in 000s) 

 2018 2019 2020 Average Average 

Ratio 

Information from Balance Sheet 

Total Assets (TA)      

Total Liabilities (TL)     

Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)     

Information from Income Statement 

Total Revenue (TR)      

Earnings before interest and taxes 

(EBIT) 
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☐ Attached are copies of audited / confirmed financial statements (balance sheets, including all 

related notes, and income statements) for the years required above complying with the following 

conditions: 

a) Must reflect the financial situation of the Tenderer and not sister companies 

b) Historic financial statements have to be audited by a certified accountant or confirmed by 

the State Tax Authority. 

c) Historic financial statements must be complete, including all notes to the financial 

statements 

d) Historic financial statements must correspond to accounting periods already completed 

and audited (no statements for partial periods shall be requested or accepted) 
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K. List of Key Staff and Task Assignments 

 

Expatriate Staff 

Name Position Task Workdays 

    

    

    

    

    

 

Local Staff 

Name Position Task Workdays 
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L. List of Major Construction Equipment 

Provide the list of major construction equipment. 

 

Type of Equipment 

Equipment Information  Model and power rating 

 Capacity Year of manufacture 

Current Status Current location 

 Details of current commitments 

Source  Owned 

 Rented 

 Leased 

 Specially 
manufactured 

 

The following information shall be provided only for equipment not owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 Telephone Contact name and title 

 Fax email address: 

Agreements Details of rental / lease / manufacture agreements specific to 
the project 
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M. Template for Curriculum Vitae 

 

CURRICULUM VITAE 

 

Proposed position in assignment: 

 

1. Family name: 

2. First name(s):  

3. Date of birth: 

4. Nationality:  

5. Education: 

Institution  

Date: from (month/year - to (month/year)  

Degree(s) or Diploma(s) obtained:  

 

Institution  

Date: from (month/year - to (month/year)  

Degree(s) or Diploma(s) obtained:  

 

6. Language skills: (Mark 1 to 5 for competence, 5 being the highest) 

Language Reading Speaking Writing 

English    

Serbian    

    

 

7. Membership of professional bodies: 

8. Other skills (e.g. computer literacy, etc.): 

9. Present position: 

10. Years within the firm: 

11. Key qualifications (relevant to the programme): 
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12. Specific experience in the region: 

Country Date: from (month / year) to (month / year) 

  

  

  

  

  

 
13. Professional Experience Record: 

Date: from (month/year) to (month/year)  

Location:  

Company & reference person:  

Position:  

Description:  

 

Date: from (month/year) to (month/year)  

Location:  

Company & reference person:  

Position:  

Description:  

 

Date: from (month/year) to (month/year)  

Location:  

Company & reference person:  

Position:  

Description:  

 
Selection of Assignments 

 

 

 
14. Others: 

15. Publications: 

 

Signature of proposed staff 

__________________________ 
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N. Prevention of Irregularities3 

Suitability Criterion Prevention of Irregularities 

 

No. Suitability Criterion Evidence Confirmation 
from 
provider 

EKxy The provider confirms that the 
company itself, all persons 
involved in the tender process 
and/or implementation of the 
project, and commissioned 
subcontractors: 

a) Have not been convicted 

of an offence relevant to 

fulfilment of the contract 

in the last 5 years, either 

in Switzerland or 

abroad.4  

b) Are not included in the 

sanction list of an 

international financial 

institution5. 

c) Within the context of this 

tender document, have 

not behaved in a way 

which could endanger or 

challenge the 

competition-neutral and 

legally equal process of 

awarding the tender or 

fulfilling the contract in 

the most advantageous 

way. 

Named written confirmations.  

The contracting authority 
reserves the right to demand an 
extract from a Swiss judicial 
record or comparable foreign 
certification (incl. official 
translation). 

 

 

 

 

 

 

 

Confirmation  

to a) □  

 

 

 

Confirmation  

to b) □ 

 

 

Confirmation  

to c) □ 

 
3 To be signed by all consortium partners 
4 Offences relevant to the fulfilment of the contract are specifically: offences against property (Art. 137 - 172 
Criminal Code), offences against sexual integrity (Art. 187 - 212 Criminal Code), criminal organisation (Art. 
260ter Criminal Code), financing of terrorism (Art. 260 quinquies Criminal Code), money laundering (Art. 
305bis Criminal Code), bribery (Art. 322ter-322octies Criminal Code), dishonest and unlawful behaviour as 
per Unfair Competition legislation. 
5 This includes the following financial institutions: 

• African Development Group 

• Asian Development Bank 

• European Bank for Reconstruction and Development 

• Inter-American Development Bank 

• World Bank Group  

https://www.afdb.org/en/projects-and-operations/procurement/debarment-and-sanctions-procedures/
http://lnadbg4.adb.org/oga0009p.nsf/sancALLPublic?OpenView&count=999
https://www.ebrd.com/ineligible-entities.html
https://www.iadb.org/en/topics/transparency/integrity-at-the-idb-group/sanctioned-firms-and-individuals,1293.html
http://web.worldbank.org/external/default/main?theSitePK=84266&contentMDK=64069844&menuPK=116730&pagePK=64148989&piPK=64148984
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 The provider also confirms that 
he has taken suitable and 
proportional measures 
(Compliance Processes) for the 
prevention, early recognition and 
risk-reducing handling of the 
offences relevant for the 
contract. 

Named written confirmation. 

The contracting authority 
reserves the right to demand a 
summary of the measures 
(Compliance Processes) taken 
by the provider for the 
recognition, prevention and risk-
reducing handling of offences by 
its employees that are relevant 
for the contract. 

 

Confirmation 
□ 

 

 

The provider: 

<<company name>>  

<<first name>> <<name>> 

<<function>>     ..................   ....................................... 
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VOLUME II 

THE CONTRACT 
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SECTION I: GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT 

 

NOTES ON THE GENERAL CONDITIONS OF CONTRACT 

The General Conditions of Contract, read in conjunction with the Special Conditions of Contract 

and other documents listed therein, should be a complete document expressing all the rights and 

obligations of the parties. 
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Part I 

Contract and Interpretation 

1. Definitions 

The following words and expressions shall have the meanings hereby assigned to them: 

Contract means the Contract Agreement entered into 

between the Principal and the Contractor, 

together with the Contract Documents referred 

to therein; they shall constitute the Contract, 

and the term “the Contract” shall in all such 

documents be construed accordingly. 

Contract documents means the documents listed in Article 1.1 

(Contract Documents) of the contract 

agreement (including any amendments 

thereto). 

GC means the General Conditions hereof. 

SCC means the Special Conditions of Contract. 

Days mean calendar days of the Gregorian 

Calendar. 

Month means calendar month of the Gregorian 

Calendar. 

Principal is the sponsor of the procurement procedure 

and means the person named as such in the 

SCC and includes the legal successors or 

permitted assigns of the Principal. 

Project Manager means the person appointed by the Principle 

in the manner provided in GC 17.1 (Project 

Manager) hereof and named as such in the 

SCC to perform the duties delegated by the 

Principal. 

Contractor(s) is the successful Tenderer and means the 

person(s) named as such in the SCC and 

includes the legal successors or permitted 

assigns of the Contractor. 

Contractor’s Representative / Construction 

Manager 

means any person nominated by the 

Contractor and named as such in the SCC and 

approved by the Principal in the manner 

provided in GC 17.2.1 (Contractor’s 

Representative and Construction Manager) 

hereof to perform the duties delegated by the 

Contractor. 
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Subcontractor including vendors, means any person to whom 

execution of any part of the Facilities, including 

preparation of any design, civil works or supply 

of any Plant and Equipment is subcontracted 

directly or indirectly by the Contractor, and 

includes its legal successors or permitted 

assigns. 

Adjudicator means the person or persons named as such 

in the SCC appointed by agreement between 

the Principal and the Contractor to make a 

decision on or to settle any dispute or 

difference between the Principal and the 

Contractor referred to him or her by the parties 

pursuant to GC 6.1 (reference to Adjudicator) 

hereof. 

SECO means the State Secretariat for Economic 

Affairs, Berne, Switzerland, representing the 

Government of the Swiss Confederation. 

Contract Price means the sum specified in Article 2 (Contract 

Price) of the Contract Agreement, subject to 

such additions and adjustments thereto or 

deductions therefrom as may be made 

pursuant to the Contract. 

Facilities means Plant and Equipment to be supplied 

and installed as well as all the installation 

services and civil works to be carried out for 

rehabilitation/reconstruction of the two traffic 

bridges in Paracin by the Contractor under the 

Contract. 

Plant and Equipment means permanent Plant and Equipment, 

materials, machinery, apparatus, articles and 

things of all kinds to be provided and 

incorporated in the Facilities by the Contractor 

under the Contract but does not include 

Contractor's equipment. 

Installation Services means all those services ancillary to the 

supply of the Plant and Equipment for the 

Facilities to be provided by the Contractor 

under the Contract, e.g. civil works, 

transportation and provision of marine or other 

similar insurance, inspection, expediting, site 

preparation works (including the provision and 

use of Contractor’s equipment and the supply 

of all construction materials required), 
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installation, testing, pre-commissioning, 

commissioning, etc. 

Contractor’s equipment means all Plant, Facilities, Equipment, 

machinery, tools, apparatus, appliances or 

things of every kind required in or for 

installation, Completion and maintenance of 

Facilities and which are to be provided by the 

Contractor, but does not include Plant and 

Equipment, or other things intended to form or 

forming part of Facilities. 

Site means the land and other places upon which 

the Facilities are to be installed, and such 

other land or places as may be specified in the 

Contract as forming part of the Site. 

Letter of Acceptance is the notification of successful Tenderer by 

the Principal that its tender has been accepted 

Effective Date means the date of fulfilment of all conditions 

stated in Article 3 of the Contract Agreement. 

Time for Completion means the time within which Completion of the 

Facilities as a whole (or of a part of the 

Facilities where a separate Time for 

Completion of such part has been prescribed) 

is to be attained in accordance with the 

specifications in the SCC and the relevant 

provisions of the Contract. 

Completion means that the Facilities (or a specific part 

thereof where specific parts are specified in 

the SCC) have been completed operationally 

and structurally and put in a tight and clean 

condition, and that all work in respect of Pre-

commissioning of the Facilities or such 

specific part thereof has been completed; in 

other words, that the Facilities or specific part 

thereof are ready for Commissioning as 

provided in GC 24 (Completion) hereof. 

Pre-commissioning means the testing, checking and other 

requirements specified in the Technical 

Specifications provided in the Construction 

Design which are to be carried out by the 

Contractor in preparation for Commissioning 

as provided in GC 24 (Completion) hereof. 

Commissioning means operation of the Facilities or any part 

thereof by the Contractor following 

Completion, which operation is to be carried 
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out by the Contractor as provided in GC 25.1.1 

(Commissioning) hereof, for the purpose of 

carrying out Guarantee Test(s). 

Guarantee Test(s) means the test(s) specified in the Technical 

Specifications provided in the Construction 

design to be carried out to ascertain whether 

the Facilities or a specified part thereof is able 

to attain the Functional Guarantees specified 

in the Technical Specifications provided in the 

Construction design in accordance with the 

provisions of GC 25.2.1 (Guarantee Test) 

hereof. 

Operational Acceptance means the acceptance by the Principal of the 

Facilities (or any part of the Facilities where 

the Contract provides for acceptance of the 

Facilities in parts), which certifies the 

Contractor’s fulfilment of the Contract in 

respect of Functional Guarantees of the 

Facilities (or the relevant part thereof) in 

accordance with the provisions of GC 28 

(Functional Guarantees) hereof and shall 

include deemed acceptance in accordance 

with GC 25 (Commissioning and Operational 

Acceptance) hereof. 

Defect Liability Period means the period of validity of the warranties 

given by the Contractor commencing at 

Completion of the Facilities or a part thereof, 

during which the Contractor is responsible for 

defects with respect to the Facilities (or the 

relevant part thereof) as provided in GC 27 

(Defect Liability) hereof. 
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2. Contract Documents 

Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents 

forming part of the Contract (and all parts thereof) are intended to be correlative, 

complementary and mutually explanatory. The Contract shall be read as a whole. 

3. Interpretation 

3.1. Language 

3.1.1. All Contract Documents, all correspondence and communications to be given, and all 

other documentation to be prepared and supplied under the Contract shall be written in 

English, and the Contract shall be construed and interpreted in accordance with that 

language. 

3.1.2. If any of the Contract Documents, correspondence or communications are prepared in 

any language other than the governing language under GC 3.1.1 above, the English 

translation of such documents, correspondence or communications shall prevail in matters 

of interpretation. 

3.2. Singular and Plural 

The singular shall include the plural and the plural the singular, except where the context 

otherwise requires. 

3.3. Headings 

The headings and marginal notes in the General Conditions of Contract are included for 

ease of reference and shall neither constitute a part of the Contract nor affect its 

interpretation. 

3.4. Persons 

Words importing persons or parties shall include firms, corporations and government 

entities. 

3.5. Incoterms 

3.5.1. Unless inconsistent with any provision of the Contract, the meaning of any trade term and 

the rights and obligations of parties thereunder shall be as prescribed by “Incoterms.” 

3.5.2. “Incoterms” means international rules for interpreting trade terms published by the 

International Chamber of Commerce (latest edition), 38 Cours Albert 1ier, 75008 Paris, 

France. 

3.6. Entire Agreement 
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Subject to GC 16.4 hereof, the Contract constitutes the entire agreement between the 

Principal and Contractor with respect to the subject matter of Contract and supersedes all 

communications, negotiations and agreements (whether written or oral) of parties with 

respect thereto made prior to the date of Contract. 

3.7. Amendment 

No amendment or other variation of the Contract shall be effective unless it is in writing, is 

dated, expressly refers to the Contract, and is signed by a duly authorized representative 

of each party hereto. Any such amendment will only come into force if SECO has given a 

written nonobjection declaration. 

3.8. Independent Contractor 

3.8.1. The Contractor shall be an independent Contractor performing the Contract. The Contract 

does not create any agency, partnership, joint venture or other joint relationship between 

the parties hereto. 

3.8.2. Subject to the provisions of the Contract, the Contractor shall be solely responsible for the 

manner in which the Contract is performed. All employees, representatives or 

Subcontractors engaged by the Contractor in connection with the performance of the 

Contract shall be under the complete control of the Contractor and shall not be deemed 

to be employees of the Principal, and nothing contained in the Contract or in any 

subcontract awarded by the Contractor shall be construed to create any contractual 

relationship between any such employees, representatives or Subcontractors and the 

Principal. 

3.9. Joint Venture 

If the Contractor is a joint venture of two or more persons, all such firms shall be jointly 

and severally bound to the Principal for the fulfilment of the provisions of the Contract and 

shall designate one of such persons to act as a leader with authority to bind the joint 

venture. The composition or the constitution of the joint venture shall not be altered without 

the prior consent of the Principal and SECO. 

3.10. Non-Waiver 

3.10.1. Subject to GC 3.10.2 below, no relaxation, forbearance, delay or indulgence by either 

party in enforcing any of the terms and conditions of the Contract or the granting of time 

by either party to the other shall prejudice, affect or restrict the rights of that party under 

the Contract, nor shall any waiver by either party of any breach of Contract operate as 

waiver of any subsequent or continuing breach of Contract. 

3.10.2. Any waiver of a party’s rights, powers or remedies under the Contract must be in writing, 

must be dated and signed by an authorized representative of the party granting such 

waiver, and must specify the right and the extent to which it is being waived. 

3.11. Severability 
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If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the validity or 

enforceability of any other provisions and conditions of the Contract. 

4. Notices 

4.1. Unless otherwise stated in the Contract, all notices to be given under the Contract shall 

be in writing, and shall be sent by personal delivery, airmail post, special courier, facsimile 

or e-mail to the address of the relevant party set out in the SCC, with the following 

provisions. 

4.2. Any notice sent by airmail post or special courier shall be deemed (in the absence of 

evidence of earlier receipt) to have been delivered five (5) days after dispatch. In proving 

the fact of dispatch, it shall be sufficient to show that the envelope containing such notice 

was properly addressed, stamped and conveyed to the postal authorities or courier service 

for transmission by airmail or special courier. 

4.3. Any notice delivered personally or sent by facsimile or e-mail shall be deemed to have 

been delivered on date of its dispatch. 

4.4. Either party may change its postal, facsimile or e-mail-address or addressee for receipt of 

such notices by ten (10) days’ notice to the other party in writing. 

4.5. Notices shall be deemed to include any approvals, consents, instructions, orders and 

certificates to be given under the Contract. 

5. Governing Law 

5.1. The Contract shall be governed by and interpreted in accordance with the substantive 

laws of Switzerland. International purchase laws shall not apply. This shall, in particular, 

refer to the UN Convention (CISG) on the International Sale of Goods. 

6. Settlement of Disputes 

6.1. Adjudicator 

6.1.1. If any dispute of any kind whatsoever shall arise between the Principal and the Contractor 

in connection with or arising out of the Contract, including without prejudice to the 

generality of the foregoing any question regarding its existence, validity or termination, or 

the execution of the Facilities, whether during the progress of the Facilities or after their 

Completion and whether before or after the termination, abandonment or breach of the 

Contract, the parties shall seek to resolve any such dispute or difference amicable by 

mutual consultation (eg by mediation). If the parties fail to resolve such a dispute or 
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difference by mutual consultation, then the dispute shall be referred to in writing by either 

party to the Adjudicator, with a copy of the other party. 

6.1.2. The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) 

days of being referred to a dispute. If neither party notifies the other of its disagreement 

with the Adjudicator’s decision within twenty-eight (28) days of the decision, that decision 

shall be final and binding. If, within twenty-eight (28) days of the decision, either party 

notifies the other of its disagreement, the dispute shall be referred by either party to 

arbitration within twenty-eight (28) days. 

6.1.3. The Adjudicator shall be paid an hourly fee at the rate specified in the SCC plus 

reasonable expenditures incurred in the execution of its duties as Adjudicator, and these 

costs shall be divided equally between the Principal and the Contractor. 

6.1.4. Should the adjudicator resign or die or should be Principal and the Contractor agree that 

the Adjudicator is not fulfilling its function in accordance with the provisions of the Contract, 

a new Adjudicator shall be jointly appointed by the Principal and the Contractor. Failing 

agreement between the two within twenty-eight (28) days, the new Adjudicator shall be 

designated by the Appointing Authority specified in the SCC at the request of either party 

and thereupon shall be jointly appointed by the Principal and the Contractor. 

6.2. Arbitration 

6.2.1. If the Adjudicator does not give its decision within twenty-eight (28) days of a referred 

dispute, or if either the Principal or the Contractor notifies the other in accordance with 

Sub-Clause GC 6.1 that it disagrees with the Adjudicator’s decision, then either the 

Principal or the Contractor may give written notice, within twenty-eight (28) days, to the 

other party of its intention to refer the dispute to arbitration. 

6.2.2. Any dispute submitted by a party to arbitration shall be heard by a sole arbitrator, or by an 

arbitration panel composed of three arbitrators, in accordance with the provisions set forth 

below. 

6.2.3. Where the Parties agree that the dispute concerns a technical matter, they may agree to 

appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator within 

twenty-eight (28) days after receipt by the other party of the proposal of a name for such 

an appointment by the party who initiated the proceedings, either Party may apply to 

Fédération Internationale des Ingénieurs-Conseils (FIDIC) of Geneva, Switzerland, for a 

list of not fewer than five nominees and, on receipt of such list, the parties shall alternately 

strike names therefrom, and the last remaining nominee on the list shall be the sole 

arbitrator for the matter in dispute. If the last remaining nominee has not been determined 

in this manner within sixty (60) days of the date of the list FIDIC shall appoint, upon request 

of either Party and from such list or otherwise, a sole arbitrator for the matter in dispute. 

6.2.4. Where the Parties do not agree that the dispute concerns a technical matter, the Principal 

and the Contractor shall each appoint one arbitrator, and these two arbitrators shall jointly 

appoint a third arbitrator, who shall chair the arbitration panel. If the arbitrators named by 
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the parties do not succeed in appointing a third arbitrator within twenty-eight (28) days 

after the latter of the two arbitrators named by the parties has been appointed, the third 

arbitrator shall, at the request of either party, be appointed by the International Chamber 

of Commerce, Paris. 

6.2.5. If one party fails to appoint its arbitrator within twenty-eight (28) days after the other party 

has appointed its arbitrator, the party which has named an arbitrator may request the 

International Chamber of Commerce, Paris to appoint a sole arbitrator for the matter in 

dispute, and the arbitrator appointed pursuant to such application shall be the sole 

arbitrator for that dispute. 

6.2.6. If for any reason an arbitrator is unable to perform its function, a substitute shall be 

appointed in the same manner as the original arbitrator. 

6.2.7. Arbitration proceedings shall be conducted in accordance with the rules of procedure for 

arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as 

in force on the date of this Contract and in the language in which this Contract has been 

executed. 

6.2.8. The sole arbitrator or third arbitrator appointed pursuant to Clause 6.2.3 or 6.2.5 hereof 

shall be an internationally recognized legal or technical expert with extensive experience 

in relation to the matter in dispute and shall not be a national of the Contractors’ home 

country or of the Principals’. 

6.2.9. The decision of the sole arbitrator, or of a majority of the arbitrators (or of the third arbitrator 

if there is no such majority) shall be final and binding and shall be enforceable in any court 

of competent jurisdiction. The parties thereby waive any objections to or claims of 

immunity from such enforcement. 

6.3. Notwithstanding any reference to the Adjudicator or arbitration herein 

a) the parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and 

b) the Principal shall pay the Contractor any monies due the Contractor. 
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Part II 

Subject Matter of Contract 

7. Scope of Facilities 

7.1. Unless otherwise expressly limited in the Technical Part, the Contractor’s obligations 

cover the provision of all Plant and Equipment and the performance of all Installation 

Services required for the design, the manufacture (including procurement, quality 

assurance, construction, installation, associated civil works, pre-commissioning and 

delivery) of the Plant and Equipment and the installation, Completion and commissioning 

of the Facilities in accordance with the plans, procedures, specifications, drawings, codes 

and any other documents as specified in the Technical Part. Such specifications include, 

but are not limited to, the provision of supervision and engineering services; the supply of 

labor, materials, Equipment and accessories; Contractor’s equipment; construction 

utilities and supplies; temporary materials, structures; transportation (including, without 

limitation, unloading and hauling to, from and at the Site); and storage, except for those 

supplies, works and services which will be provided or performed by the Principal, as set 

forth in Appendix 6 (Scope of Works and Supply by the Principal) to the Contract 

agreement. 

7.2. The Contractor shall, unless specifically excluded in the Contract, perform all such work 

and/or supply all such items and materials not specifically mentioned in the Contract but 

which can be reasonably inferred from the Contract as being required for attaining 

Completion of the Facilities as if such work and/or items and materials were expressly 

mentioned in the Contract. 

7.3. In addition to the supply of Plant and Equipment for the Facilities included in the Contract, 

the Contractor agrees to supply spare parts required for the operation and maintenance 

of the Facilities for the period specified in the SCC. However, the identity, specifications 

and quantities of such spare parts and the terms and conditions relating to the supply 

thereof are to be agreed between the Principal and the Contractor and the price of such 

spare parts shall be given and included in the Contract Price. The price of such spare 

parts shall include the purchase price therefore and other costs and expenses (including 

the Contractor’s fees) relating to the supply of the same. 

8. Time for Commencement and Completion 

8.1. The Contractor shall commence work on the Facilities within the period specified in the 

special conditions of contract, SCC and without prejudice to GC 26.2 hereof, the 

Contractor shall thereafter proceed with the Facilities in accordance with the time schedule 

specified in Appendix 4 (Time Schedule) to the Contract agreement. 

8.2. The Contractor shall attain Completion of the Facilities (or of a part where a separate Time 

for Completion of such part is specified in the Contract) within the time stated in the SCC 
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or within such extended time to which the Contractor shall be entitled under GC 40 

(Extension of Time for Completion) hereof. 

9. Contractor’s Responsibilities 

9.1. The Contractor shall design, manufacture (including associated purchases and/or 

subcontracting), install and complete the Facilities with due care and diligence in 

accordance with the Contract. 

9.2. The Contractor confirms that it has entered into this Contract on the basis of a proper 

examination of the data relating to the Facilities, and on the basis of information that it 

could have obtained from a visual inspection of the site (if access thereto was available), 

and other data readily available to it relating to the Facilities. The Contractor acknowledges 

that any failure to acquaint itself with all such data and information shall not relieve its 

responsibility for properly estimating the difficulty or cost of successfully installing the 

Facilities. 

9.3. The Contractor shall acquire all permits, approvals and/or licenses from all local, state or 

national government authorities or public service undertakings in the country where the 

Site is located, which such authorities or undertakings require the Contractor to obtain in 

its name and which are necessary for the performance of the Contract, including, without 

limitation, visas for the Contractor’s and Subcontractor’s personnel and entry permits for 

all imported Contractor’s equipment. The Contractor shall acquire all other permits, 

approvals and/or licenses which are not the responsibility of the Principal under GC 10.3 

hereof and which are necessary for the performance of the Contract. 

9.4. The Contractor shall comply with all laws in force in the country where the Facilities are 

installed, and the Installation Services are carried out. The laws will include all national, 

provincial, municipal or other laws that affect the performance of the Contract and bind 

upon the Contractor. The Contractor shall indemnify and hold harmless the Principal from 

and against any and all liabilities, damages, claims, fines, penalties and expenses of 

whatever nature arising or resulting from the violation of such laws by the Contractor or its 

personnel, including the Subcontractors and their personnel, but without prejudice to GC 

10.1 hereof. 

9.5. The Contractor shall permit the Principal and/or SECO to inspect the Contractor’s 

accounts and records relating to the performance of the contract and to have them audited 

by auditors appointed by the Principal and/or SECO, if so required by the Principal and/or 

SECO. 

10. Principal’s Responsibilities 

10.1. The Principal shall ensure the accuracy of all information and/or data to be supplied by 

the Principal as described in Appendix 6 (Scope of works and supply by the Principal) to 

the Contract, except when otherwise expressly stated in the Contract. 
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10.2. The Principal shall be responsible for acquiring and providing legal and physical 

possession of the Site and access thereto, and for providing possession of and access to 

all other areas reasonably required for the proper execution of the Contract, including all 

requisite rights of way, as specified in Appendix 6 (Scope of works and supply by the 

Principal) to the Contract agreement. The Principal shall give full possession of and accord 

all rights of access thereto on or before the date(s) specified in Appendix 6. 

10.3. The Principal shall acquire and pay for all permits, approvals and/or licenses from all local, 

state or national government authorities or public service undertakings in the country 

where the site is located. Such authorities or undertakings require the Principal to obtain 

them in the Principal’s name, are necessary for the execution of the Contract (they include 

those required for the performance by both the Contractor and the Principal of their 

respective obligations under the Contract), and are specified in Appendix 6 (Scope of 

works and supply by the Principal) to the Contract agreement. 

10.4. If requested by the Contractor, the Principal shall use its best endeavors to assist the 

Contractor in obtaining in a timely and expeditious manner all permits, approvals and/or 

licenses necessary for the execution of the Contract from all local, state or national 

government authorities or public service undertakings which such authorities or 

undertakings require the Contractor or Subcontractors or the personnel of the Contractor 

or Subcontractors, as the case may be, to obtain. 

10.5. Unless otherwise specified in the Contract or agreed upon by the Principal and the 

Contractor, the Principal shall provide sufficient properly qualified operating and 

maintenance personnel; shall supply and make available all raw materials, utilities, other 

materials and Facilities; and shall perform all work and services of whatsoever nature, 

including those required by the Contractor to properly carry out Pre-commissioning, 

Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 

(Scope of works and supply by the Principal) to the Contract Agreement at or before the 

time specified in the program furnished by the Contractor under GC (Program of 

performance) hereof and in the manner thereupon specified or as otherwise agreed upon 

by the Principal and the Contractor. 

10.6. The Principal shall be responsible for the continued operation of the Facilities after 

Completion, in accordance with GC 24.8, and shall be responsible for facilitating the 

Guarantee Test(s) for the Facilities, in accordance with GC 25.2. 

10.7. All costs and expenses involved in the performance of the obligations under this GC 10 

shall be the responsibility of the Principal, save those to be incurred by the Contractor with 

respect to the performance of Guarantee Tests, in accordance with GC. 25.2. 
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Part III 

Payment 

11. Contract Price 

11.1. The Contract Price shall be as specified in Article 2 (Contract Price) of the Contract 

Agreement. 

11.2. Unless indicated otherwise in the SCC, the Contract Price shall be a firm lump sum not 

subject to any alteration, except in the event of a Change in the Facilities or as otherwise 

provided in the Contract. 

11.3. Subject to GCs 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the Contractor shall be 

deemed to have satisfied itself as to the correctness and sufficiency of the Contract Price, 

which shall, except as otherwise provided for in the Contract, cover all its obligations under 

the Contract. 

12. Terms of Payment 

12.1. The annual authorization of the disbursement credits by the Swiss Federal Parliament is 

reserved. 

12.2. The Contract Price shall be paid as specified in Appendix 1 (Terms of Payment) to the 

Contract agreement. The procedures to be followed in making application for and 

processing payments shall be those outlined in the same Appendix 1. 

12.3. No payment made by the Principal or by SECO herein shall be deemed to constitute 

acceptance by the Principal of the Facilities or any part(s) thereof. 

12.4. The currency or currencies in which payments are made to the Contractor under this 

Contract shall be specified in Appendix 1 (Terms of Payment) to the Contract agreement, 

subject to the general principle that payments will be made in the currency or currencies 

in which the Contract Price has been stated in the Contractor’s Tender. 

13. Securities 

13.1. Issuance of Securities 

The Contractor shall provide the securities specified below in favor of SECO at the times, 

and in the amount, manner and form specified below. 

13.2. Advance Payment Security 
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13.2.1. Unless otherwise indicated in the SCC, the Contractor shall provide to SECO within 

twenty-eight (28) days of receipt, confirmed by the Contractor, of the Letter of Acceptance, 

an advance payment security in the amount and currency indicated in the SCC, with a 

validity period as indicated in the SCC. 

13.2.2. The security shall be in the form provided in the Tender Documents or in another form 

acceptable to the SECO and shall be issued by a reputable commercial bank acceptable 

to SECO. 

13.2.3. Unless otherwise indicated in the SCC, the amount of the security shall not be reduced 

during its validity period. 

13.3. Performance Security 

13.3.1. Unless otherwise indicated in the SCC, the Contractor shall provide to SECO within 

twenty-eight (28) days of receipt, confirmed by the Contractor, of the Letter of Acceptance, 

a Performance Security in the amount and currency indicated in the SCC. 

13.3.2. The security shall be in the form provided in the Tender Documents or in another form 

acceptable to SECO and shall be issued by a reputable commercial bank acceptable to 

SECO. 

13.3.3. The proceeds of the performance security shall be payable to SECO as compensation for 

any loss resulting from the Contractor’s failure to complete its obligations under the 

Contract. 

13.3.4. Unless otherwise specified in the SCC, the security shall be valid until twenty-four (24) 

months after Operational Acceptance of the Facilities and shall cover the whole Defects 

Liability Period; provided, however, that if the Defects Liability Period has been extended 

on any part of the Facilities pursuant to Sub-Clause GC 27.8 hereof, the Contractor shall 

issue an additional security in an amount proportionate to the Contract Price of that part. 

The security shall be returned to the Contractor immediately after its expiration. 

13.4. Claims under Security 

13.5. If SECO considers itself entitled to any claim under any security, it shall so notify the 

Contractor by registered post, specifying the default of the Contractor upon which it bases 

its claim, and it shall require the Contractor to remedy the same. If the Contractor fails to 

remedy or to take steps to remedy the same within fourteen (14) days of receipt of such 

notice, then SECO shall be entitled to call the Security. 

14. Taxes and Duties 

14.1. Except as otherwise specifically provided in the Contract, the Contractor shall bear and 

pay all taxes, duties, levies and charges assessed on the Contractor, its Subcontractors 
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or their employees by all municipal, state or national government authorities in connection 

with the Facilities in and outside of the country where the Site is located. 

14.2. Notwithstanding GC 14.1 above, the Principal shall bear and promptly pay all customs 

and import duties imposed on the Plant and Equipment specified in Volume III - Price 

Schedules and to be incorporated into the Facilities by the law of the country where the 

Site is located. 

14.3. If any tax exemptions, reductions, allowances or privileges may be available to the 

Contractor in the country where the Site is located, the Principal shall use its best 

endeavors to enable the Contractor to benefit from any such tax savings to the maximum 

allowable extent. 

14.4. For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 

(Contract Price) of the Contract agreement is based on the taxes, duties, levies and 

charges prevailing at the date twenty-eight (28) days prior to the date of Tender 

submission in the country where the Site is located (hereinafter called “Tax” in this GC 

14.4). If any rates of Tax are increased or decreased, a new Tax is introduced, an existing 

Tax is abolished, or any Change in interpretation or application of any tax occurs in the 

course of the performance of the Contract, which was or will be assessed on the 

Contractor, Subcontractors or their employees in connection with performance of the 

Contract, an equitable adjustment of the Contract Price shall be made to fully take into 

account any such Change by addition to the Contract Price or deduction therefrom, as the 

case may be, in accordance with GC 36 (Change in Laws and Regulations) hereof. 
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Part IV 

Intellectual Property and Confidential Information 

15. Intellectual Property and Royalties 

15.1. The copyright and all other intellectual property rights (including, but not limited to, patent 

rights, [utility] model rights, design rights, trademark rights, trade secrets and secret know-

how) in all drawings, documents and other materials containing data and information 

furnished to the Principal by the Contractor herein shall remain vested in the Contractor 

or, if they are furnished to the Principal directly or through the Contractor by any third party 

including suppliers of materials, the copyright and all other intellectual property rights in 

such materials shall remain vested in such third party. 

15.2. Except where otherwise stated, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or 

other materials required for the Services. 

16. Confidential Information 

16.1. The Principal and the Contractor shall keep confidential and shall not, without the written 

consent of the other party hereto, divulge to any third party any documents, data or other 

information furnished directly or indirectly by the other party hereto in connection with the 

Contract, whether such information has been furnished prior to, during or following 

termination of the Contract. Notwithstanding the above, the Contractor may furnish to its 

Subcontractor(s) such documents, data and other information it receives from the 

Principal to the extent required for the Subcontractor(s) to perform its services under the 

Contract, in which event the Contractor shall obtain from such Subcontractor(s) an 

undertaking of confidentiality similar to that imposed on the Contractor under this GC 16. 

16.2. The Principal shall not use such documents, data and other information received from the 

Contractor for any purpose other than the operation and maintenance of the Facilities. 

Similarly, the Contractor shall not use such documents, data and other information 

received from the Principal for any purpose other than the design, procurement of Plant 

and Equipment, construction or such other work and services as are required for the 

performance of the Contract. 

16.3. The obligation of a party under GCs 16.1 and 16.2 above, however, shall not apply to that 

information which: 

a) now or hereafter enters the public domain through no fault of that party; or 

b) can be proven to have been possessed by that party at the time of disclosure and 

which was not previously obtained, directly or indirectly, from the other party 

hereto; or 
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c) otherwise lawfully becomes available to that party from a third party that has no 

obligation of confidentiality. 

16.4. The above provisions of this GC 16 shall not in any way modify any undertaking of 

confidentiality given by either of the parties hereto prior to the Effective Date of the 

Contract in respect of the Facilities or any part thereof. 

16.5. The provisions of this GC 16 shall survive termination for whatever reason of the Contract. 
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Part V 

Work Execution 

17. Representatives 

17.1. Project Manager (Principal`s Representative) 

If the Project Manager is not named in the Contract, then within fourteen (14) days of the 

Effective Date, the Principal shall appoint and notify the Contractor in writing of the name 

of the Project Manager. The Principal may from time to time appoint some other person 

as the Project Manager in place of the person previously so appointed and shall give a 

notice of the name of such other person to the Contractor without delay. No such 

appointment shall be made at such a time or in such a manner as to impede the progress 

of work on the Facilities. Such appointment shall only take effect upon receipt of such 

notice by the Contractor. The Project Manager shall represent and act for the Principal at 

all times during the duration of the Contract. However, he is not authorized to amend the 

Contract. All notices, instructions, orders, certificates, approvals and all other 

communications under the Contract shall be given by the Project Manager, except as 

herein otherwise provided. 

All notices, instructions, information and other communications given by the Contractor to 

the Principal under the Contract shall be given to the Project Manager, except as herein 

otherwise provided. 

17.2. Contractor’s Representative & Construction Manager 

17.2.1. If the Contractor’s Representative is not named in the Contract, then within fourteen (14) 

days of the Effective Date, the Contractor shall appoint the Contractor’s Representative 

and shall request the Principal in writing to approve the person so appointed. If the 

Principal makes no objection to the appointment within fourteen (14) days, the 

Contractor’s Representative shall be deemed to have been approved. If the Principal 

objects to the appointment within fourteen (14) days giving the reason therefore, then the 

Contractor shall appoint a replacement within fourteen (14) days of such objection, and 

the foregoing provisions of this GC 17.2.1 shall apply thereto. 

17.2.2. The Contractor’s Representative shall represent and act for the Contractor at all times 

during the duration of the Contract and shall give to the Project Manager all the 

Contractor’s notices, instructions, information and all other communications under the 

Contract. 

All notices, instructions, information and all other communications given by the Principal 

or the Project Manager to the Contractor under the Contract shall be given to the 

Contractor’s Representative or, in its absence, its deputy, except as herein otherwise 

provided. 

The Contractor shall not revoke the appointment of the Contractor’s Representative 

without the Principal’s prior written consent, which shall not be unreasonably withheld. If 
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the Principal consents thereto, the Contractor shall appoint some other person as the 

Contractor’s Representative, pursuant to the procedure set out in GC 17.2.1 above. 

17.2.3. The Contractor’s Representative may, subject to the approval of the Principal (which shall 

not be unreasonably withheld), at any time delegate to any person any of the powers, 

functions and authorities vested in him or her. Any such delegation may be revoked at any 

time. Any such delegation or revocation shall be subject to a prior notice signed by the 

Contractor’s Representative, and shall specify the powers, functions and authorities 

thereby delegated or revoked. No such delegation or revocation shall take effect unless 

and until a copy thereof has been delivered to the Principal and the Project Manager. 

Any act or exercise by any person of powers, functions and authorities so delegated to 

him or her in accordance with this GC 17.2.3 shall be deemed to be an act or exercise 

by the Contractor’s Representative. 

17.2.4. From the commencement of installation of the Facilities at the Site until Completion, the 

Contractor’s Representative shall appoint a suitable person as the construction manager 

(hereinafter referred to as “the Construction Manager”). The Construction Manager shall 

supervise all work done at the Site by the Contractor and shall be present at the Site 

throughout normal working hours except when on leave, sick or absent for reasons 

connected with the proper performance of the Contract. Whenever the Construction 

Manager is absent from the Site, a suitable person shall be appointed to act as his or her 

deputy. 

17.2.5. The Principal may by notice to the Contractor object to any representative or person 

employed by the Contractor in the execution of the Contract who, in the reasonable 

opinion of the Principal, may behave inappropriately, may be incompetent or negligent, or 

may commit a serious breach of the Site regulations provided under GC 22.3 hereof. The 

Principal shall provide evidence of the same, whereupon the Contractor shall remove such 

person from the Site. 

17.2.6. If any representative or person employed by the Contractor is removed in accordance with 

GC 17.2.5 above, the Contractor shall where required promptly appoint a replacement. 

18. Work Program 

18.1. Contractor’s Organization 

The Contractor shall supply to the Principal and the Project Manager a chart showing 

the proposed organization to be established by the Contractor for carrying out work on 

the Facilities. The chart shall include the identities of the key personnel together with the 

curricula vitae of such key personnel to be employed within twenty-one (21) days of the 

Effective Date. The Contractor shall promptly inform the Principal and the Project 

Manager in writing of any revision or alteration of such organization chart. 

18.2. Program of Performance 
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Within twenty-eight (28) days after the Effective Date, the Contractor shall prepare and 

submit to the Project Manager a detailed programme of performance of the Contract, 

made in the form specified in the SCC and showing the sequence in which it proposes to 

design, manufacture, transport, assemble, install and pre-commission the Facilities, as 

well as the date by which the Contractor reasonably requires that the Principal shall have 

fulfilled its obligations under the Contract so as to enable the Contractor to execute the 

Contract in accordance with the programme and to achieve Completion, Commissioning 

and Acceptance of the Facilities in accordance with the Contract. The programme so 

submitted by the Contractor shall accord with the Time Schedule included in Appendix 4 

(Time Schedule) to the Contract agreement and any other dates and periods specified in 

the Contract. The Contractor shall update and revise the programme as and when 

appropriate or when required by the Project Manager, but without modification in the Times 

for Completion given in the SCC and any extension granted in accordance with GC 40, 

and shall submit all such revisions to the Project Manager. 

18.3. Progress Report 

18.3.1. The Contractor shall monitor progress of all the activities specified in the programme 

referred to in GC 18.2 (Program of Performance) above and supply a progress report to 

the Project Manager every month. 

18.3.2. The progress report shall be in a form acceptable to the Project Manager and shall 

indicate: (a) percentage of completion achieved compared with the planned percentage 

completion for each activity; and (b) where any activity is behind the programme, giving 

comments and likely consequences and stating the corrective action being taken. 

18.4. Progress of Performance 

If at any time the Contractor’s actual progress falls behind the programme referred to in 

GC 18.2 (Programme of Performance) above, or it becomes apparent that it will so fall 

behind, the Contractor shall, at the request of the Principal or the Project Manager, prepare 

and submit to the Project Manager a revised programme, taking into account the prevailing 

circumstances, and shall notify the Project Manager of the steps being taken to expedite 

progress so as to attain Completion of the Facilities within the Time for Completion under 

GC 8.2 (Time for Completion) hereof, any extension thereof entitled under GC 40.1 hereof, 

or any extended period as may otherwise be agreed upon between the Principal and the 

Contractor. 

18.5. Work Procedures 

The Contract shall be executed in accordance with the Contract documents and the 

procedures given in the Contract Documents. 

The Contractor may execute the Contract in accordance with its own standard project 

execution plans and procedures to the extent that they do not conflict with the provisions 

contained in the Contract. 

19. Subcontracting 
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19.1. Appendix 5 (List of Subcontractors) to the Contract Agreement specifies major items of 

supply or services and a list of approved Subcontractors against each item, including 

vendors. Insofar as no Subcontractors are listed against any such item, the Contractor 

shall prepare a list of Subcontractors for such item for inclusion in such list. The Contractor 

may from time to time propose any addition to or deletion from any such list. The 

Contractor shall submit any such list or any modification thereto to the Principal for its 

approval in sufficient time so as not to impede the progress of work on the Facilities. Such 

approval by the Principal for any of the Subcontractors shall not relieve the Contractor 

from any of its obligations, duties or responsibilities under the Contract. 

19.2. The Contractor shall select and employ its Subcontractors for such major items from those 

listed in the lists referred to in GC Sub-Clause 19.1. 

19.3. For items or parts of the Facilities not specified in Appendix 5 (List of Subcontractors) to 

the Contract agreement, the Contractor may employ such Subcontractors as it may select, 

at its discretion. 

20. Design and Engineering 

20.1. Specifications and Drawings 

20.1.1. The Contractor shall execute construction (detailed) design and the engineering work in 

compliance with the provisions of the Contract, or where not so specified, in accordance 

with good engineering practice. 

The Contractor shall be responsible for any discrepancies, errors or omissions in the 

specifications, drawings and other technical documents that it has prepared, whether such 

specifications, drawings and other documents have been approved by the Project 

Manager or not, provided that such discrepancies, errors or omissions are not because of 

inaccurate information furnished in writing to the Contractor by or on behalf of the 

Principal. 

20.1.2. The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, 

specification or other document, or any modification thereof provided or designated by or 

on behalf of the Principal, by giving a notice of such disclaimer to the Project Manager. 

20.2. Codes and Standards 

20.2.1. Wherever references are made in the Contract to codes and standards in accordance with 

which the Contract shall be executed, the edition or the revised version of such codes and 

standards current at the date twenty-eight (28) days prior to date of Tender submission 

shall apply unless otherwise specified. During Contract execution, any Changes in such 

codes and standards shall be applied after approval by the Principal and shall be treated 

in accordance with GC 39. 

20.3. Approval/Review of Technical Documents by Project Manager 
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20.3.1. The Contractor shall prepare (or cause its Subcontractors to prepare) and furnish to the 

Project Manager the documents listed in Appendix 7 to the Contract Agreement for its 

approval or review as specified and as in accordance with the requirements of GC 18.2 

(Program of Performance). 

Any part of the Facilities covered by or related to the documents to be approved by the 

Project Manager shall be executed only after the Project Manager’s approval thereof. 

The following GCs 20.3.2 to 20.3.7 (inclusive) shall apply to those documents requiring 

the Project Manager’s approval, but not to those furnished to the Project Manager for its 

review only. 

20.3.2. Within fourteen (14) days after receipt by the Project Manager of any document requiring 

the Project Manager’s approval in accordance with GC 20.3.1 above, the Project Manager 

shall either return one copy thereof to the Contractor with its approval endorsed thereon 

or shall notify the Contractor in writing of its disapproval thereof and the reasons therefore 

and the modifications which the Project Manager proposes. 

If the Project Manager fails to take such action within the said fourteen (14) days, then the 

said document shall be deemed to have been approved by the Project Manager. 

20.3.3. The Project Manager shall not disapprove any document, except on the grounds that the 

document does not comply with some specified provision of the Contract or that it is 

contrary to good engineering practice. 

20.3.4. If the Project Manager disapproves the document, the Contractor shall modify the 

document and re-submit it for the Project Manager’s approval in accordance with GC 

20.3.2 above. If the Project Manager approves the document subject to modification(s), 

the Contractor shall make the required modification(s), whereupon the document shall be 

deemed to have been approved. 

20.3.5. If any dispute or difference occurs between the Principal and the Contractor in connection 

with or arising out of the disapproval by the Project Manager of any document and/or any 

modification(s) thereto which cannot be settled between the parties within a reasonable 

period, then such dispute or difference may be referred to an Adjudicator for determination 

in accordance with GC 6.1 (Reference to Adjudicator) hereof. If such dispute or difference 

is referred to an Adjudicator, the Project Manager shall give instructions as to whether 

and, if so, how performance of the Contract is to proceed. The Contractor shall proceed 

with the Contract in accordance with the Project Manager’s instructions, provided that if 

the Adjudicator upholds the Contractor’s view on the dispute and if the Principal has not 

given notice under GC 6.2.1 hereof, then the Contractor shall be reimbursed by the 

Principal for any additional costs incurred by reason of such instructions and shall be 

relieved of such responsibility or liability in connection with the dispute and the execution 

of the instructions as the Adjudicator shall decide, and the Time for Completion shall be 

extended accordingly. 
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20.3.6. The Project Manager’s approval, with or without modification of the document furnished 

by the Contractor, shall not relieve the Contractor of any responsibility or liability imposed 

upon it by any provisions of the Contract except to the extent that any subsequent failure 

results from modifications required by the Project Manager. 

20.3.7. The Contractor shall not depart from any approved document unless the Contractor has 

first submitted to the Project Manager an amended document and obtained the Project 

Manager’s approval thereof, pursuant to the provisions of this GC 20.3 

If the Project Manager requests any Change in any already approved document and/or in 

any document based thereon, the provisions of GC 39 (Change in the Facilities) hereof 

shall apply to such request. 

21. Procurement 

21.1. Plant and Equipment 

Subject to GC 14.2 hereof, the Contractor shall manufacture or procure and transport all 

the Plant and Equipment in an expeditious and orderly manner to the site. 

21.2. Principal-supplied Plant, Equipment and materials 

21.2.1. If Appendix 6 (Scope of works and supply by the Principal) to the Contract Agreement 

provides that the Principal shall furnish any specific items of machinery, equipment or 

materials to the Contractor, the following provisions shall apply: 

21.2.2. The Principal shall, at its own risk and expense, transport each item to the place on or 

near the site as agreed upon by the parties and make such item available to the Contractor 

at the time specified in the programme furnished by the Contractor, pursuant to GC 18.2 

(Programme of Performance) hereof unless otherwise mutually agreed. 

21.2.3. Upon receipt of such item, the Contractor shall inspect the same visually and notify the 

Project Manager of any detected shortage, defect or default. The Principal shall 

immediately remedy any shortage, defect or default, or the Contractor shall, if practicable 

and possible, at the request of the Principal, remedy such shortage, defect or default at 

the Principal’s cost and expense. After inspection, such item shall fall under the care, 

custody and control of the Contractor. 

21.2.4. The provision of this GC 21.2.3 shall apply to any item supplied to remedy any such 

shortage or default or to substitute for any defective item or shall apply to defective items 

which have been repaired. 

21.2.5. The foregoing responsibilities of the Contractor and its obligations of care, custody and 

control shall not relieve the Principal of liability for any undetected shortage, defect or 

default, nor place the Contractor under any liability for any such shortage, defect or default 

whether under GC 27 (Defect Liability) hereof or any other provision of Contract. 
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21.3. Transportation 

21.3.1. The Contractor shall at its own risk and expense transport all the Plant and Equipment for 

Facilities and the Contractor’s equipment to the Site by the mode of transport which the 

Contractor judges most suitable under all the circumstances. 

21.3.2. Unless otherwise provided in the Contract, the Contractor shall be entitled to select any 

safe mode of transport operated by any person to carry the Plant and Equipment for 

Facilities and the Contractor’s equipment. 

21.3.3. Upon dispatch of each shipment of the Plant and Equipment for Facilities and the 

Contractor’s equipment, the Contractor shall notify the Principal by facsimile or e-mail of 

the description of the Plant and Equipment for Facilities and of the Contractor’s equipment, 

the point and means of dispatch, and the estimated time and point of arrival in the country 

where the Site is located, if applicable, and at the Site. The Contractor shall furnish the 

Principal with relevant shipping documents to be agreed upon between the parties. 

21.3.4. The Contractor shall be responsible for obtaining, if necessary, approvals from the 

authorities for transportation of the Plant and Equipment for Facilities and the Contractor’s 

equipment to the Site. The Principal shall use its best endeavors in a timely and 

expeditious manner to assist the Contractor in obtaining such approvals, if requested by 

the Contractor. The Contractor shall indemnify and hold harmless the Principal from and 

against any claim for damage to roads, bridges or any other traffic facilities that may be 

caused by the transport of the Plant and Equipment for Facilities and the Contractor’s 

equipment to the site. 

21.4. Customs Clearance 

The Contractor shall, at its own expense, handle all imported Plant and Equipment for 

Facilities and Contractor’s equipment at the point(s) of import and shall handle any 

formalities for customs clearance, subject to the Principal’s obligations under GC 14.2 

hereof, provided that if applicable laws or regulations require any application or act to be 

made by or in the name of the Principal, the Principal shall take all necessary steps to 

comply with such laws or regulations. In the event of delays in customs clearance that are 

not the fault of the Contractor, the Contractor shall be entitled to an extension in the Time 

for Completion, pursuant to Clause GC 40. 

22. Installation 

22.1. Setting Out/Supervision/Labor 

Bench Mark 

22.1.1. The Contractor shall be responsible for the true and proper setting-out of the Facilities in 

relation to bench marks, reference marks and lines provided to it in writing by or on behalf 

of the Principal. 
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If, at any time during the progress of installation of the Facilities, any error shall appear in 

the position, level or alignment of the Facilities, the Contractor shall forthwith notify the 

Project Manager of such error and, at its own expense, immediately rectify such error to 

the reasonable satisfaction of the Project Manager. If such error is based on incorrect data 

provided in writing by or on behalf of the Principal, the expense of rectifying the same shall 

be borne by the Principal. 

Supervision 

22.1.2. The Contractor shall give or provide all necessary superintendence during the installation 

of the Facilities, and the Construction Manager or its deputy shall be constantly on the 

Site to provide full-time superintendence of the installation. The Contractor shall provide 

and employ only technical personnel who are skilled and experienced in their respective 

callings and supervisory staff who are competent to give adequate supervision to the work 

at hand. 

Labor 

22.1.3. The Contractor shall provide and employ on the Site in the installation of the Facilities 

such skilled, semi-skilled and unskilled labor as is necessary for the proper and timely 

execution of the Contract. The Contractor is encouraged to use local labor that has the 

necessary skills. 

22.1.4. Unless otherwise provided in the Contract, the Contractor shall be responsible for the 

recruitment, transportation, accommodation and catering of all labor, local or expatriate, 

required for the execution of the Contract and for all payments in connection therewith. 

22.1.5. The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) 

from the appropriate authorities for the entry of all labor and personnel to be employed on 

the site into the country where the Site is located. 

22.1.6. The Contractor shall at its own expense provide the means of repatriation to all of its and 

its Subcontractor’s personnel employed on the Contract at the Site to their various home 

countries. It shall also provide suitable temporary maintenance of all such persons from 

the cessation of their employment on the Contract to the date programmed for their 

departure. In the event that the Contractor defaults in providing such means of 

transportation and temporary maintenance, the Principal may provide the same to such 

personnel and recover the cost of doing so from the Contractor. 

22.1.7. The Contractor shall at all times during the progress of the Contract use its best endeavors 

to prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its 

employees and the labor of its Subcontractors. 

22.1.8. The Contractor shall, in all dealings with its labor and the labor of its Subcontractors 

currently employed on or connected with the Contract, pay due regard to all recognized 

festivals, official holidays, religious or other customs and all local laws and regulations 

pertaining to the employment of labor. 

22.2. Contractor’s equipment 
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22.2.1. All Contractor’s equipment brought by the Contractor onto the Site shall be deemed to be 

intended to be used exclusively for the execution of the Contract. The Contractor shall not 

remove the same from the Site without the Project Manager’s consent that such 

Contractor’s equipment is no longer required for the execution of the Contract. 

22.2.2. Unless otherwise specified in the Contract, upon Completion of the Facilities, the 

Contractor shall remove from the Site all Equipment brought by the Contractor onto the 

Site and any surplus materials remaining thereon. 

22.2.3. The Principal will, if requested, use its best endeavors to assist the Contractor in obtaining 

any local, state or national government permission required by the Contractor for the 

export of the Contractor’s equipment imported by the Contractor for use in the execution 

of the Contract that is no longer required for the execution of the Contract. 

22.3. Regulations and Safety 

22.3.1. The Principal and the Contractor shall establish Site regulations setting out the rules to be 

observed in the execution of the Contract at the Site and shall comply therewith. The 

Contractor shall prepare and submit to the Principal, with a copy to the Project Manager, 

proposed Site regulations for the Principal’s approval, which approval shall not be 

unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in respect of security, 

and safety of the Facilities. 

22.4. Opportunities for Other Contractors 

22.4.1. The Contractor shall, upon written request from the Principal or the Project Manager, give 

all reasonable opportunities for carrying out the work to any other Contractors employed 

by the Principal on or near the Site. 

22.4.2. If the Contractor, upon written request from the Principal or the Project Manager, makes 

available to other Contractors any roads or ways the maintenance for which the Contractor 

is responsible, permits the use by such other Contractors of the Contractor’s equipment, 

or provides any other service of whatsoever nature for such other Contractors, the 

Principal shall fully compensate the Contractor for any loss or damage caused or 

occasioned by such other Contractors in respect of any such use or service and shall pay 

to the Contractor reasonable remuneration for the use of such equipment or the provision 

of such services. 

22.4.3. The Contractor shall also arrange to perform its work so as to minimize, to the extent 

possible, interference with the work of other Contractors. The Project Manager shall 

determine the resolution of any difference or conflict that may arise between the 

Contractor and other Contractors and the workers of the Principal in regard to their work. 

22.4.4. The Contractor shall notify the Project Manager promptly of any defects in the other 

Contractors’ work that could affect the Contractor’s work. The Project Manager shall 

determine the corrective measures, if any, required to rectify the situation after inspection 
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of the Facilities. Decisions made by the Project Manager shall be binding on the 

Contractor. 

22.5. Emergency Work 

If, by reason of an emergency arising in connection with and during the execution of the 

Contract, any protective or remedial work is necessary as a matter of urgency to prevent 

damage to the Facilities, the Contractor shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the Principal may do 

or cause to be done such work as the Principal may determine is necessary in order to 

prevent damage to the Facilities. In such event the Principal shall, as soon as practicable 

after the occurrence of any such emergency, notify the Contractor in writing of such 

emergency, the work done and the reasons therefore. If the work done or caused to be 

done by the Principal is work which the Contractor was liable to do at its own expense 

under the Contract, the reasonable costs incurred by the Principal in connection therewith 

shall be paid by the Contractor to the Principal. Otherwise, the cost of such remedial work 

shall be borne by the Principal. 

22.6. Site Clearance 

Site Clearance in Course of Performance 

22.6.1. In the course of carrying out the Contract, the Contractor shall keep the Site reasonably 

free from all unnecessary obstruction, store or remove any surplus materials, clear away 

any wreckage, rubbish or temporary works from the Site, and remove any Contractor’s 

equipment no longer required for execution of the Contract. 

Clearance of Site after Completion 

22.6.2. After Completion of all parts of the Facilities, the Contractor shall clear away and remove 

all wreckage, rubbish and debris of any kind from the Site, and shall leave the site and 

Facilities in a clean and safe condition. 

22.7. Watching and Lighting 

The Contractor shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper execution and the protection of the 

Facilities, or for the safety of the owners and occupiers of adjacent property and for the 

safety of the public. 

22.8. Work at Night and on Holidays 

22.8.1. Unless otherwise provided in the Contract, no work shall be carried out during the night 

and on public holidays of the country where the Site is located without prior written consent 

of the Principal, except where work is necessary or required to ensure safety of the 

Facilities or for the protection of life, or to prevent loss or damage to property, when the 

Contractor shall immediately advise the Project Manager, provided that provisions of this 

GC 22.8.1 shall not apply to any work which is customarily carried out by rotary or double-

shifts. 
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22.8.2. Notwithstanding GC 22.8.1 or GC 22.1.3 above, if and when the Contractor considers it 

necessary to carry out work at night or on public holidays so as to meet the Time for 

Completion and requests the Principal’s consent thereto, the Principal shall not 

unreasonably withhold such consent. 

23. Test and Inspection 

23.1. The Contractor shall at its own expense carry out at the place of manufacture and/or on 

the Site all such tests and/or inspections of the Plant and Equipment and any part of the 

Facilities as are specified in the Contract. 

23.2. The Principal and the Project Manager or their designated representatives shall be entitled 

to attend the aforesaid test and/or inspection, provided that the Principal shall bear all 

costs and expenses incurred in connection with such attendance including, but not limited 

to, all travelling and board and lodging expenses. 

23.3. Whenever the Contractor is ready to carry out any such test and/or inspection, the 

Contractor shall give a reasonable advance notice of such test and/or inspection and of 

the place and time thereof to the Project Manager. The Contractor shall obtain from any 

relevant third party or manufacturer any necessary permission or consent to enable the 

Principal and the Project Manager (or their designated representatives) to attend the test 

and/or inspection. 

23.4. The Contractor shall provide the Project Manager with a certified report of the results of 

any such test and/or inspection. 

If the Principal or Project Manager (or their designated representatives) fails to attend the 

test and/or inspection, or if it is agreed between the parties that such persons shall not do 

so, then the Contractor may proceed with the test and/or inspection in the absence of such 

persons, and may provide the Project Manager with a certified report of the results thereof. 

23.5. The Project Manager may require the Contractor to carry out any test and/or inspection 

not required by the Contract, provided that the Contractor’s reasonable costs and 

expenses incurred in the carrying out of such test and/or inspection shall be added to the 

Contract Price. Further, if such test and/or inspection impedes the progress of work on the 

Facilities and/or the Contractor’s performance of its other obligations under the Contract, 

due allowance will be made in respect of the Time for Completion and the other obligations 

so affected. 

23.6. If any Plant or Equipment or any part of the Facilities fails to pass any test and/or 

inspection, the Contractor shall either rectify or replace such Plant and Equipment or part 

of the Facilities and shall repeat the test and/or inspection upon giving a notice under GC 

23.3 above. 

23.7. If any dispute or difference of opinion shall arise between the parties in connection with or 

arising out of the test and/or inspection of the Plant and Equipment or part of the Facilities 
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that cannot be settled between the parties within a reasonable period of time, it may be 

referred to an Adjudicator for determination in accordance with GC 6.1 (Reference to 

Adjudicator) hereof. 

23.8. The Contractor shall afford the Principal and the Project Manager, at the Principal’s 

expense, access at any reasonable time to any place where the Plant and Equipment are 

being manufactured or the Facilities are being installed, in order to inspect the progress 

and the manner of installation, provided that the Project Manager shall give the Contractor 

reasonable prior notice. 

23.9. The Contractor agrees that neither the execution of a test and/or inspection of Plant and 

Equipment or any part of the Facilities, nor the attendance by the Principal or the Project 

Manager, nor the issue of any test certificate pursuant to GC 23.4 above, shall release the 

Contractor from any other responsibilities under the Contract. 

23.10. No part of the Facilities or foundations shall be covered up on the Site without carrying out 

any test and/or inspection required under the Contract. The Contractor shall give a 

reasonable notice to the Project Manager whenever any such part of the Facilities or 

foundations are ready or about to be ready for test and/or inspection; such test and/or 

inspection and notice thereof shall be subject to the requirements of the Contract. 

23.11. The Contractor shall uncover any part of the Facilities or foundations or shall make 

openings in or through the same as the Project Manager may from time to time require at 

the site and shall reinstate and make good such part or parts. 

If any part of the Facilities or foundations have been covered up at the Site after 

compliance with the requirement of GC 23.10 above and are found to be executed in 

accordance with the Contract, the expenses of uncovering, making openings in or through, 

reinstating, and making good the same shall be borne by the Principal, and the Time for 

Completion shall be reasonably adjusted to the extent that the Contractor has thereby 

been delayed or impeded in the performance of any of its obligations under the Contract. 

24. Completion 

24.1. As soon as the Facilities or any part thereof have, in the opinion of the Contractor, been 

completed mechanically and structurally and put in a tight and clean condition as specified 

in the Technical Specifications of the Construction design, excluding minor items not 

materially affecting the operation or safety of the Facilities, the Contractor shall so notify 

the Principal in writing. 

24.2. Within seven (7) days of receipt of the notice from the Contractor under GC 24.1 above, 

the Principal shall supply the operating and maintenance personnel specified in Appendix 

6 (Scope of works and supply by the Principal) to the Contract Agreement for pre-

commissioning of the Facilities or any part thereof. 

Pursuant to Appendix 6 (Scope of works and supply by the Principal) to the Contract 

Agreement, the Principal shall also provide, within the said seven (7) day period, the raw 
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materials, utilities, facilities, services and other matters required for Precommissioning of 

the Facilities or any part thereof. 

24.3. As soon as reasonably practicable after the operating and maintenance personnel have 

been supplied by the Principal and the raw materials, utilities, Facilities, services and other 

matters have been provided by the Principal in accordance with GC 24.2 above, the 

Contractor shall commence Precommissioning of the Facilities or the relevant part thereof 

in preparation for Commissioning. 

24.4. As soon as all works in respect of Precommissioning are completed and, in the opinion of 

the Contractor, the Facilities or any part thereof are ready for Commissioning, the 

Contractor shall so notify the Project Manager in writing. 

24.5. The Project Manager shall, within fourteen (14) days of receipt of the Contractor’s notice 

under GC 24.4 above, either issue a Completion Certificate in the form specified in Article 

1.1 (7) of the Contract Agreement stating that the Facilities or that part thereof have 

reached Completion as at the date of the Contractor’s notice under GC 24.4 above, or 

notify the Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the 

Contractor shall then correct such defects and/or deficiencies and shall repeat the 

procedure described in GC 24.4 above. 

If the Project Manager is satisfied that the Facilities or that part thereof have reached 

Completion, the Project Manager shall, within seven (7) days of receipt of the Contractor’s 

repeated notice, issue a Completion Certificate stating that the Facilities or that part 

thereof have reached Completion as at the date of the Contractor’s repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of 

any defects and/or deficiencies within seven (7) days of receipt of the Contractor’s 

repeated notice, and the above procedure shall be repeated. 

24.6. If the Project Manager fails to issue the Completion Certificate and fails to inform the 

Contractor of any defects and/or deficiencies within fourteen (14) days of receipt of the 

Contractor’s notice under GC 24.4 above or within seven (7) days of receipt of the 

Contractor’s repeated notice under GC 24.5 above, or if the Principal makes use of the 

Facilities or part thereof, then the Facilities or that part thereof shall be deemed to have 

reached Completion as at the date of the Contractor’s notice or repeated notice, or the 

Principal’s use of the Facilities, as the case may be. 

24.7. As soon as possible after Completion, the Contractor shall complete all outstanding minor 

items so that the Facilities are fully in accordance with the requirements of the Contract, 

failing which the Principal will undertake such Completion and deduct the costs thereof 

from any monies owing to the Contractor. 

24.8. Upon Completion, the Principal shall be responsible for the care and custody of the 

Facilities or the relevant part thereof, together with the risk of loss or damage thereto, and 

shall thereafter take over the Facilities or the relevant part thereof. 
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25. Commissioning and Operational Acceptance 

25.1. Commissioning 

25.1.1. Commissioning of the Facilities or any part thereof shall be commenced by the Contractor 

immediately after issue of the Completion Certificate by the Project Manager, pursuant to 

GC 24.5 hereof, or immediately after issue of the deemed Completion, under GC 24.6 

hereof. 

The Principal shall supply the operating and maintenance personnel and all raw materials, 

utilities, Facilities, services and other matters required for Commissioning. 

25.1.2. In accordance with the requirements of the Contract, the Contractor’s advisory personnel 

shall attend Commissioning and advise and assist the Principal. 

25.2. Guarantee Test 

25.2.1. The Guarantee Test (and repeats thereof) shall be conducted by the Contractor during 

Commissioning of the Facilities or the relevant part thereof to ascertain whether the 

Facilities or that part can attain the Functional Guarantees specified in the technical 

specifications of the Construction design. The Contractor’s and Project Manager’s 

advisory personnel shall attend the Guarantee Test and shall advise and assist the 

Principal. The Principal shall promptly provide to the Contractor such information as the 

Contractor may reasonably require in relation to the conduct and results of the Guarantee 

Test (and any repeats thereof). 

25.2.2. If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the 

relevant part thereof cannot be successfully completed within the period from the date of 

Completion specified in the SCC or any other period agreed upon by the Principal and the 

Contractor, the Contractor shall be deemed to have fulfilled its obligations with respect to 

the Functional Guarantees, and GCs 28.2 and 28.3 hereof shall not apply. 

25.3. Operational Acceptance 

25.3.1. Subject to GC 25.4 (Partial Acceptance) below, Operational Acceptance shall occur in 

respect of the Facilities or any part thereof when: 

a) the Guarantee Test has been successfully completed and the Functional 

Guarantees are met: 

or 

b) the Guarantee Test has not been successfully completed or has not been carried 

out for reasons not attributable to the Contractor within the period from the date of 
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Completion specified in the SCC or any other agreed upon period as specified in 

GC 25.2.2 above; or 

c) the Contractor has paid the liquidated damages specified in GC 28.3 hereof; and 

any minor items mentioned in GC 24.7 hereof relevant to the Facilities or that part 

thereof have been completed. 

25.3.2. At any time after any of the events set out in GC 25.3.1 above have occurred, the 

Contractor may give a notice to the Project Manager requesting the issue of an 

Operational Acceptance Certificate in the form provided in the Tender Documents or in 

another form acceptable to the Principal in respect of the Facilities or the part thereof 

specified in such notice as at the date of such notice. 

25.3.3. The Project Manager shall, after consultation with the Principal, and within seven (7) days 

of receipt of the Contractor’s notice, issue an Operational Acceptance Certificate. 

25.3.4. If within seven (7) days of receipt of the Contractor’s notice, the Project Manager fails to 

issue the Operational Acceptance Certificate or fails to inform the Contractor in writing of 

the justifiable reasons why the Project Manager has not issued the Operational 

Acceptance Certificate, the Facilities or the relevant part thereof shall be deemed to have 

been accepted as at the date of the Contractor’s said notice. 

25.4. Partial Acceptance 

25.4.1. If the Contract specifies that Completion and Commissioning shall be carried out in respect 

of parts of the Facilities, the provisions relating to Completion and Commissioning 

including the Guarantee Test shall apply to each such part of the Facilities individually, 

and the Operational Acceptance Certificate shall be issued accordingly for each such part 

of the Facilities. 
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PART VI 

Guarantees and Liabilities 

26. Completion Time Guarantee 

26.1. The Contractor guarantees that it shall attain Completion of the Facilities (or a part for 

which a separate Time for Completion is specified in the SCC within the Time for 

Completion specified in the SCC pursuant to GC 8.2, or within such extended time to 

which the Contractor shall be entitled under GC 40 (Extension of Time for Completion) 

hereof. 

26.2. If the Contractor fails to attain Completion of the Facilities or any part thereof within the 

Time for Completion or any extension thereof under GC 40 (Extension of Time for 

Completion) hereof, the Contractor shall pay to the Principal liquidated damages in the 

amount specified in the SCC as a percentage rate of the Contract Price. The aggregate 

amount of such liquidated damages shall in no event exceed the amount specified as 

“Maximum” in the SCC. 

Such payment shall completely satisfy the Contractor’s obligation to attain Completion of 

the Facilities or the relevant part thereof within the Time for Completion or any extension 

thereof under GC 40 (Extension of Time for Completion) hereof. The Contractor shall have 

no further liability whatsoever to the Principal in respect thereof. 

However, the payment of liquidated damages shall not in any way relieve the Contractor 

from any of its obligations to complete the Facilities or from any other obligations and 

liabilities of the Contractor under the Contract. 

Save for liquidated damages payable under this GC 26.2, the failure by the Contractor to 

attain any milestone or other act, matter or thing by any date specified in Appendix 4 (Time 

Schedule) to the Contract agreement and/or other programme of work prepared pursuant 

to GC 18 (Program of Performance) hereof shall not render the Contractor liable for any 

loss or damage thereby suffered by the Principal. 

26.3. If the Contractor attains Completion of the Facilities or any part thereof before the Time 

for Completion or any extension thereof under GC 40 (Extension of Time for Completion) 

hereof, the Principal shall pay to the Contractor a bonus in the amount specified in the 

SCC. The aggregate amount of such bonus shall in no event exceed the amount specified 

as “Maximum” in the SCC. 

27. Defect Liability 

27.1. The Contractor warrants that the Facilities or any part thereof shall be free from defects in 

the design, engineering, materials and workmanship of the Plant and Equipment supplied 

and of the work executed. 
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27.2. The Defect Liability Period shall be twenty four (24) months from the date of Completion 

of the Facilities (or any part thereof) or twelve (12) months from the date of Operational 

Acceptance of the Facilities (or any part thereof), whichever first occurs, unless specified 

otherwise in the SCC. 

If during the Defect Liability Period any defect should be found in the design, engineering, 

materials and workmanship of the Plant and Equipment supplied or of the work executed 

by the Contractor, the Contractor shall promptly, in consultation and agreement with the 

Principal regarding appropriate remedying of the defects, and at its cost, repair, replace 

or otherwise make good (as the Contractor shall, at its discretion, determine) such defect 

as well as any damage to the Facilities caused by such defect. The Contractor shall not 

be responsible for the repair, replacement or making good of any defect or of any damage 

to the Facilities arising out of or resulting from any of the following causes: 

a) improper operation or maintenance of the Facilities by the Principal; 

b) operation of the Facilities outside specifications provided in the Contract; 

or 

c) normal wear and tear. 

27.3. The Contractor’s obligations under this GC 27 shall not apply to: 

a) any materials which are supplied by the Principal under GC 21.2 (Principal-

supplied Plant, Equipment and Materials) hereof, are normally consumed in 

operation, or which have a normal life shorter than the Defect Liability Period stated 

herein. 

b) any designs, specifications or other data designed, supplied or specified by or on 

behalf of the Principal, or any matters for which the Contractor has disclaimed 

responsibility herein; 

or 

c) any other materials supplied, or any other work executed by or on behalf of the 

Principal, except for the work executed by the Principal under GC 27.7 below. 

27.4. The Principal shall give the Contractor a notice stating the nature of any such defect 

together with all available evidence thereof, promptly following the discovery thereof. The 

Principal shall afford all reasonable opportunity for the Contractor to inspect any such 

defect. 

27.5. The Principal shall afford the Contractor all necessary access to the Facilities and the Site 

to enable the Contractor to perform its obligations under this GC 27.  
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The Contractor may, with the consent of the Principal, remove from the Site any Plant and 

Equipment or any part of the Facilities which are defective if the nature of the defect, 

and/or any damage to the Facilities caused by the defect, is such that repairs cannot be 

expeditiously carried out at the site. 

27.6. If the repair, replacement or making good is of such a character that it may affect the 

efficiency of the Facilities or any part thereof, the Principal may give to the Contractor a 

notice requiring that tests of the defective part of the Facilities shall be made by the 

Contractor immediately upon Completion of such remedial work, whereupon the 

Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, replacement or 

making good (as the case may be) until that part of the Facilities passes such tests. The 

tests shall be agreed upon by the Principal and the Contractor. 

27.7. If the Contractor fails to commence the work necessary to remedy such defect or any 

damage to the Facilities caused by such defect within a reasonable time (which shall in 

no event be considered to be less than fifteen [15] days), the Principal may, following 

notice to the Contractor, proceed to do such work, and the reasonable costs incurred by 

the Principal in connection therewith shall be paid to the Principal by the Contractor or 

may be deducted by the Principal from any monies due the Contractor or claimed under 

the Performance Security. 

27.8. If the Facilities or any part thereof cannot be used by reason of such defect and/or making 

good such defect, the Defect Liability Period of the Facilities or such part, as the case may 

be, shall be extended by a period equal to the period during which the Facilities or such 

part cannot be used by the Principal because of any of the aforesaid reasons. 

27.9. Except as provided in this GC 27 and GC 33 (Loss or Damage to Property/Accident or 

Injury to Workers/Indemnification) hereof, the Contractor shall be under no liability 

whatsoever and howsoever arising, and whether under the Contract or at law, in respect 

of defects in the Facilities or any part thereof, the Plant and Equipment, design or 

engineering or work executed which appear after Completion of the Facilities or any part 

thereof, except where such defects are the result of the gross negligence, fraud, criminal 

or willful action of the Contractor. 

28. Functional Guarantees 

28.1. The Contractor guarantees that during the Guarantee Test, the Facilities and all parts 

thereof shall attain the Functional Guarantees specified in the Contract subject to and 

upon the conditions therein specified. 

28.2. If, for reasons attributable to the Contractor, the guaranteed level of the Functional 

Guarantees specified in the Contract are not met either in whole or in part, the Contractor 

shall at its cost and expense make such Changes, modifications and/or additions to the 

Plant or any part thereof as may be necessary to meet at least the guaranteed level of 
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such Guarantees. The Contractor shall notify the Principal upon Completion of the 

necessary Changes, modifications and/or additions, and shall request the Principal to 

repeat the Guarantee Test until the guaranteed level of the Guarantees has been met. 

28.3. If, for reasons attributable to the Contractor, the Functional Guarantees specified in the 

Contract are not attained either in whole or in part, the Contractor shall, at the Principal’s 

option, either 

a) make such Changes, modifications and/or additions to the Facilities or any part 

thereof that are necessary to attain the Functional Guarantees at its cost and 

expense, and shall request the Principal to repeat the Guarantee Test; or 

b) pay liquidated damages to the Principal in respect of the failure to meet the 

Functional Guarantees in accordance with the provisions in the SCC or elsewhere 

in the Contract. 

28.4. The payment of liquidated damages under GC 28.3 above up to the limitation of liability 

specified in the SCC shall completely satisfy the Contractor’s guarantees under GC 28.1 

above and any other corresponding or equivalent provision set out in the Contract, and 

the Contractor shall have no further liability whatsoever to the Principal in respect thereof. 

Upon the payment of such liquidated damages by the Contractor, the Project Manager 

shall issue the Operational Acceptance Certificate for the Facilities or any part thereof in 

respect of which the liquidated damages have been so paid. 

29. Indemnity for the infringement of third-party rights based on exploitation of 

Intellectual Property Rights 

29.1. The Contractor shall, subject to the Principal’s compliance with GC 29.2 below, indemnify 

and hold harmless the Principal and its employees and officers from and against any and 

all suits, actions or administrative proceedings, claims, demands, losses, damages, costs, 

and expenses of whatsoever nature, including attorney’s fees and expenses, which the 

Principal may suffer as a result of any infringement or alleged infringement of any patent, 

(utility) model, registered design, trademark, copyright or other intellectual property right 

registered or otherwise existing at the Effective Date of the Contract by reason of: (a) the 

installation of the Facilities by the Contractor or the use of the Facilities in the country 

where the site is located; and (b) the sale of the products produced by the Facilities in any 

country. 

Such indemnity shall not cover any use of the Facilities or any part thereof other than for 

the purpose indicated by, or reasonably to be inferred from, the Contract, any infringement 

resulting from the use of the Facilities or any part thereof, or any products produced 

thereby in association or combination with any other Equipment, Plant or materials not 

supplied by the Contractor, pursuant to the Contract Agreement. 

29.2. If any proceedings are brought or any claim is made against the Principal arising out of 

the matters referred to in GC 29.1 above, the Principal shall promptly give the Contractor 
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a notice thereof, and the Contractor may at its own expense and in the Principal’s name 

conduct such proceedings or claim and any negotiations for the settlement of any such 

proceedings or claim. 

If the Contractor fails to notify the Principal within twenty-eight (28) days of receipt of such 

notice that it intends to conduct any such proceedings or claim, then the Principal shall be 

free to conduct the same on its own behalf. Unless the Contractor has so failed to notify 

the Principal within the twenty-eight (28) day period, the Principal shall make no admission 

which may be prejudicial to the defense of any such proceedings or claim. 

The Principal shall, at the Contractor’s request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the 

Contractor for all reasonable expenses incurred in so doing. 

The Principal shall indemnify and hold harmless the Contractor and its employees, officers 

and Subcontractors from and against any and all suits, actions or administrative 

proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever 

nature, including attorney’s fees and expenses, which the Contractor may suffer as a 

result of any infringement or alleged infringement of any patent, utility model, registered 

design, trademark, copyright or other intellectual property right registered or otherwise 

existing at the date of the Contract arising out of or in connection with any design, data, 

drawing, specification, or other documents or materials provided or designed by or on 

behalf of the Principal. 

30. Limitation of Liability 

Except in cases of gross negligence or willful misconduct and except in cases of GC 33, 

a) the Contractor shall not be liable to the Principal, whether in contract, tort, or 

otherwise, for any indirect or consequential loss or damage, provided that this 

exclusion shall not apply to any obligation of the Contractor to pay liquidated 

damages to the Principal; and 

b) the aggregate liability of the Contractor to the Principal under the Contract shall not 

exceed the Contract Price, provided that this limitation shall not apply to any 

obligation of the Contractor to indemnify the Principal with respect to infringement 

of Intellectual Property Rights. 
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PART VII 

Risk Distribution 

31. Transfer of Ownership 

31.1. Ownership of the Plant and Equipment (including spare parts) to be imported into the 

country where the Site is located shall be transferred to the Principal upon loading on to 

the mode of transport to be used to convey the Plant and Equipment from the country of 

origin to that country. 

31.2. Ownership of the Plant and Equipment (including spare parts) procured in the country 

where the Site is located shall be transferred to the Principal when the Plant and 

Equipment are brought on to the Site. 

31.3. Ownership of the Contractor’s equipment used by the Contractor and its Subcontractors 

in connection with the Contract shall remain with the Contractor or its Subcontractors. 

31.4. Ownership of any Plant and Equipment in excess of the requirements for the Facilities 

shall revert to the Contractor upon Completion of the Facilities or at such earlier time when 

the Principal and the Contractor agree that the Plant and Equipment in question are no 

longer required for the Facilities. 

31.5. Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility 

for care and custody thereof together with the risk of loss or damage thereto shall remain 

with the Contractor pursuant to GC 32 (Care of Facilities) hereof until Completion of the 

Facilities or the part thereof in which such Plant and Equipment are incorporated. 

32. Care of Facilities 

32.1. The Contractor shall be responsible for the care and custody of the Facilities or any part 

thereof until the date of Completion of the Facilities pursuant to GC 24 (Completion) hereof 

or, where the Contract provides for Completion of the Facilities in parts, until the date of 

Completion of the relevant part, and shall make good at its own cost any loss or damage 

that may occur to the Facilities or the relevant part thereof from any cause whatsoever 

during such period. The Contractor shall also be responsible for any loss or damage to 

the Facilities caused by the Contractor or its Subcontractors in the course of any work 

carried out, pursuant to GC 27 (Defect Liability) hereof. Notwithstanding the foregoing, the 

Contractor shall not be liable for any loss, or damage to the Facilities or that part thereof 

caused by reason of any of the matters specified or referred to in paragraphs (a), (b) and 

(c) of GC 32.2 below and GC 38.1 hereof. 

32.2. If any loss or damage occurs to the Facilities or any part thereof or to the Contractor’s 

temporary facilities by reason of: 



MUNICIPAL DISASTER RISK REDUCTION PROJECT 95 
REHABILITATION AND RECONSTRUCTION OF TWO TRAFFIC BRIDGES IN THE MUNICIPALITY OF PARACIN 
VOLUME II  /  THE CONTRACT 

Tender Documents 

a) (insofar as they relate to the country where the Site is located) nuclear reaction, 

nuclear radiation, radioactive contamination, pressure wave caused by aircraft or 

other aerial objects, or any other occurrences that an experienced Contractor could 

not reasonably foresee, or if reasonably foreseeable could not reasonably make 

provision for or insure against, insofar as such risks are not normally insurable on 

the insurance market and are mentioned in the general exclusions of the policy of 

insurance, including War Risks and Political Risks, taken out under GC 34 

(Insurance) hereof; or 

b) any use or occupation by the Principal or any third party (other than a 

Subcontractor) authorized by the Principal of any part of the Facilities; or 

c) any use of or reliance upon any design, data or specification provided or 

designated by or on behalf of the Principal, or any such matter for which the 

Contractor has disclaimed responsibility herein, 

the Principal shall pay to the Contractor all sums payable in respect of the Facilities 

executed, notwithstanding that the same be lost, destroyed or damaged, and will pay to 

the Contractor the replacement value of all temporary facilities and all parts thereof lost, 

destroyed or damaged. If the Principal requests the Contractor in writing to make good 

any loss or damage to the Facilities thereby occasioned, the Contractor shall make good 

the same at the cost of the Principal in accordance with GC 39 (Change in the Facilities) 

hereof. 

32.3. The Contractor shall be liable for any loss of or damage to any Contractor’s equipment, or 

any other property of the Contractor used or intended to be used for purposes of the 

Facilities, except (i) as mentioned in GC 32.2 above (with respect to the Contractor’s 

temporary facilities), and (ii) where such loss or damage arises by reason of any of the 

matters specified in GC 32.2(b) and (c) above and in GC 38.1 hereof. 

32.4. With respect to any loss or damage caused to the Facilities or any part thereof or to the 

Contractor’s equipment by reason of any of the matters specified in GC 38.1 hereof, the 

provisions of GC 38.3 hereof shall apply. 

33. Loss of or Damage to Property/Accident or Injury to Workers / Indemnification 

33.1. Subject to GC 33.3 below, the Contractor shall indemnify and hold harmless the Principal 

and its employees and officers from and against any and all suits, actions or administrative 

proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever 

nature, including attorney’s fees and expenses, in respect of the death or injury of any 

person or loss of or damage to any property (other than the Facilities whether accepted 

or not), arising in connection with the supply and installation of the Facilities and by reason 

of the negligence of the Contractor or its Subcontractors, or their employees, officers or 

agents, except any injury, death or property damage caused by the negligence of the 

Principal, its Contractors, employees, officers or agents or damage to property which is 

the unavoidable result of the execution and completion of the Services, or the remedying 

of any defects therein, in accordance with the Contract. 
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33.2. If any proceedings are brought or any claim is made against the Principal that might 

subject the Contractor to liability under GC 33.1 above, the Principal shall promptly give 

the Contractor a notice thereof and the Contractor may at its own expense and in the 

Principal’s name conduct such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. 

If the Contractor fails to notify the Principal within twenty-eight (28) days of receipt of such 

notice that it intends to conduct any such proceedings or claim, then the Principal shall be 

free to conduct the same on its own behalf. Unless the Contractor has so failed to notify 

the Principal within the twenty-eight (28) day period, the Principal shall make no admission 

which may be prejudicial to the defense of any such proceedings or claim. 

The Principal shall, at the Contractor’s request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the 

Contractor for all reasonable expenses incurred in so doing. 

33.3. The Principal shall indemnify and hold harmless the Contractor and its employees, officers 

and Subcontractors from any liability for loss of or damage to property of the Principal, 

other than the Facilities not yet taken over, that is caused by fire, explosion or any other 

perils, in excess of the amount recoverable from insurances procured under GC 34 

(Insurances), provided that such fire, explosion or other perils were not caused by any act 

or failure of the Contractor. 

33.4. The party entitled to the benefit of an indemnity under this GC 33 shall take all reasonable 

measures to mitigate any loss or damage which has occurred. If the party fails to take 

such measures, the other party’s liabilities shall be correspondingly reduced. 

34. Insurance 

34.1. To the extent specified in Appendix 3 (Insurance Requirements) to the Contract 

agreement, the Contractor shall at its expense take out and maintain in effect, or cause to 

be taken out and maintained in effect, during the performance of the Contract, the 

insurances set forth below in the sums and with the deductibles and other conditions 

specified in the said Appendix. The identity of the insurers and the form of the policies 

shall be subject to the approval of the Principal and SECO, such approval not to be 

unreasonably withheld. Payments by the insurers in respect of claims shall be made 

payable to SECO, if nothing else is specified in the policies of the insurers. 

a) Cargo Insurance During Transport 

 covering loss or damage occurring, while in transit from the supplier’s or 

manufacturer’s works or stores until arrival at the Site, to the Plant and Equipment 

(including spare parts therefore) and to the Contractor’s equipment, to be provided 

by the Contractor or its Subcontractors. 

b) Installation All Risks Insurance 
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 covering physical loss or damage to the Facilities at the Site, occurring prior to 

Completion of the Facilities, with an extended maintenance coverage for the 

Contractor’s liability in respect of any loss or damage occurring during the Defect 

Liability Period while the Contractor is on the Site for the purpose of performing its 

obligations during the Defect Liability Period. 

c) Third Party Liability Insurance 

 covering bodily injury or death suffered by third parties (including the Principal’s 

personnel) and loss of or damage to property occurring in connection with the 

supply and installation of the Facilities. 

d) Automobile Liability Insurance 

 covering use of all vehicles used by the Contractor or its Subcontractors (whether 

or not owned by them) in connection with the execution of the Contract. 

e) Workers’ Compensation 

 in accordance with the statutory requirements applicable in any country where the 

Contract or any part thereof is executed. 

f) Principal’s Liability 

 in accordance with the statutory requirements applicable in any country where the 

Contract or any part thereof is executed. 

g) Other Insurances 

 Such other insurances as may be specifically agreed upon by the parties hereto 

as listed in the said Appendix 3. 

34.2. The Principal shall be named as co-insured under all insurance policies taken out by the 

Contractor pursuant to GC 34.1 above, except for the Third Party Liability, Workers’ 

Compensation and Principal’s Liability Insurances, and the Contractor’s Subcontractors 

shall be named as coinsured under all insurance policies taken out by the Contractor 

pursuant to GC 34.1 above except for the Cargo Insurance During Transport, Workers’ 

Compensation and Principal’s Liability Insurances. All insurer’s rights of subrogation 

against such co-insureds for losses or claims arising out of the performance of the 

Contract shall be waived under such policies. 

34.3. The Contractor shall, in accordance with the provisions of Appendix 3 (Insurance 

Requirements) to the Contract Agreement, deliver to the Principal certificates of insurance 
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(or copies of the insurance policies) as evidence that the required policies are in full force 

and effect. The certificates shall provide that not less than twenty-one (21) days’ notice 

shall be given to the Principal by insurers prior to cancellation or material modification of 

a policy. 

34.4. The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and 

maintain in effect adequate insurance policies for their personnel and vehicles and for 

work executed by them under the Contract, unless such Subcontractors are covered by 

the policies taken out by the Contractor. 

34.5. The Principal shall at its expense take out and maintain in effect during the performance 

of the Contract those insurances specified in Appendix 3 (Insurance Requirements) to the 

Contract Agreement, in the sums and with the deductibles and other conditions specified 

in the said Appendix. The Contractor and the Contractor’s Subcontractors shall be named 

as co-insured under all such policies. All insurers’ rights of subrogation against such co-

insureds for losses or claims arising out of the performance of the Contract shall be waived 

under such policies. The Principal shall deliver to the Contractor satisfactory evidence that 

the required insurances are in full force and effect. The policies shall provide that not less 

than twenty-one (21) days’ notice shall be given to the Contractor by all insurers prior to 

any cancellation or material modification of the policies. If so requested by the Contractor, 

the Principal shall provide copies of the policies taken out by the Principal under this GC 

34.5. 

34.6. If the Contractor fails to take out and/or maintain in effect the insurances referred to in GC 

34.1 above, the Principal may take out and maintain in effect any such insurances and 

may from time to time deduct from any amount due to the Contractor under the Contract 

any premium which the Principal shall have paid to the insurer, or may otherwise recover 

such amount as a debt due from the Contractor. 

If the Principal fails to take out and/or maintain in effect the insurances referred to in GC 

34.5, above, the Contractor may take out and maintain in effect any such insurances and 

may from time to time deduct from any amount due to the Principal under the Contract 

any premium which the Contractor shall have paid to the insurer, or may otherwise recover 

such amount as a debt due from the Principal. If the Contractor fails to or is unable to take 

out and maintain in effect any such insurances, the Contractor shall nevertheless have no 

liability or responsibility towards the Principal, and the Contractor shall have full recourse 

against the Principal for any and all liabilities of the Principal herein. 

34.7. Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all 

and any claims made under the policies effected by it pursuant to this GC 34, and all 

monies payable by any insurers shall be paid to the Contractor. The Principal shall give to 

the Contractor all such reasonable assistance as may be required by the Contractor. With 

respect to insurance claims in which the Principal’ s interest is involved, the Contractor 

shall not give any release or make any compromise with the insurer without the prior 

written consent of the Principal. With respect to insurance claims in which the Contractor’s 

interest is involved, the Principal shall not give any release or make any compromise with 

the insurer without the prior written consent of the Contractor. 
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35. Unforeseen Conditions 

35.1. If, during the execution of the Contract, the Contractor shall encounter on the Site any 

physical conditions (other than climatic conditions) or artificial obstructions that could not 

have been reasonably foreseen prior to the date of the Contract Agreement by an 

experienced Contractor on the basis of reasonable examination of the data relating to the 

Facilities (including any data as to boring tests) provided by the Principal, and on the basis 

of information that it could have obtained from a visual inspection of the Site (if access 

thereto was available) or other data readily available to it relating to the Facilities, and if 

the Contractor determines that it will in consequence of such conditions or obstructions 

incur additional cost and expense or require additional time to perform its obligations under 

the Contract that would not have been required if such physical conditions or artificial 

obstructions had not been encountered, the Contractor shall promptly, and before 

performing additional work or using additional Plant and Equipment or Contractor’s 

equipment, notify the Project Manager in writing of: 

a) the physical conditions or artificial obstructions on the Site that could not have been 

reasonably foreseen; and 

b) the additional work and/or Plant and Equipment and/or Contractor’s equipment 

required, including the steps which the Contractor will or proposes to take to 

overcome such conditions or obstructions; and 

c) the extent of the anticipated delay; and 

d) the additional cost and expense which the Contractor is likely to incur. 

On receiving any notice from the Contractor under this GC 35.1, the Project Manager shall 

promptly consult with the Principal and Contractor and decide upon the actions to be taken 

to overcome the physical conditions or artificial obstructions encountered. Following such 

consultations, the Project Manager shall instruct the Contractor, with a copy to the 

Principal, of the actions to be taken. 

35.2. Any reasonable additional cost and expense incurred by the Contractor in following the 

instructions from the Project Manager to overcome such physical conditions or artificial 

obstructions referred to in GC 35.1 above shall be paid by the Principal to the Contractor 

as an addition to the Contract Price. 

35.3. If the Contractor is delayed or impeded in the performance of the Contract because of any 

such physical conditions or artificial obstructions referred to in GC 35.1 above, the Time 

for Completion shall be extended in accordance with GC 40 (Extension of Time for 

Completion) hereof. 

36. Change in Laws and Regulations 
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If, after the date twenty-eight (28) days prior to the date of Tender submission, in the 

country where the Site is located, any law, regulation, ordinance, order or by-law having 

the force of law is enacted, promulgated, abrogated or Changed (which shall be deemed 

to include any change in interpretation or application by the competent authorities) that 

subsequently affects the costs and expenses of the Contractor and/or the Time for 

Completion, the Contract Price shall be correspondingly increased or decreased, and/or 

the Time for Completion shall be reasonably adjusted to the extent that the Contractor has 

thereby been affected in the performance of any of its obligations under the Contract. 

Notwithstanding the foregoing, such additional or reduced costs shall not be separately 

paid or credited if the same has already been accounted for in the price adjustment 

provisions where applicable, in accordance with the SCC. 

37. Force Majeure 

37.1. “Force Majeure” shall mean any event beyond the reasonable control of the Principal or 

of the Contractor, as the case may be, and which is unavoidable notwithstanding the 

reasonable care of the party affected, and shall include, without limitation, the following: 

a) war, hostilities or warlike operations (whether a state of war be declared or not), 

invasion, act of foreign enemy, civil war; 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, 

conspiracy, riot, civil commotion, terrorist acts; 

c) confiscation, nationalization, mobilization, commandeering or requisition by or 

under the order of any government or de jure or de facto authority or ruler or any 

other act or failure to act of any local state or national government authority 

d) strike, sabotage, lock-out, embargo, import restriction, port congestion, lack of 

usual means of public transportation and communication, industrial dispute, 

shipwreck, shortage or restriction of power supply, epidemics, quarantine, plague; 

e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, 

typhoon or cyclone, hurricane, storm, lightning, or other inclement weather 

condition, nuclear and pressure waves, or other natural or physical disaster; 

f) shortage of labor, materials or utilities where caused by circumstances that are 

themselves Force Majeure. 

37.2. If either party is prevented, hindered or delayed from or in performing any of its obligations 

under the Contract by an event of Force Majeure, then it shall notify the other in writing of 

the occurrence of such event and the circumstances thereof within fourteen (14) days after 

the occurrence of such event. 

37.3. The party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of Force 

Majeure continues and to the extent that such party’s performance is prevented, hindered 

or delayed. The Time for Completion shall be extended in accordance with GC 40 

(Extension of Time for Completion) hereof. 
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37.4. The party or parties affected by the event of Force Majeure shall use reasonable efforts 

to mitigate the effect thereof upon its or their performance of the Contract and to fulfil its 

or their obligations under the Contract, but without prejudice to either party’s right to 

terminate the Contract under GC 37.6 below and GC 38.5 hereof. 

37.5. No delay or non-performance by either party hereto caused by the occurrence of any event 

of Force Majeure shall: 

a) constitute a default or breach of the Contract; or 

b) (subject to GCs 32.2, 38.3 and 38.4 hereof) give rise to any claim for damages or 

additional cost or expense occasioned thereby, 

if and to the extent that such delay or non-performance is caused by the occurrence of an 

event of Force Majeure. 

37.6. If the performance of the Contract is substantially prevented, hindered or delayed for a 

single period of more than sixty (60) days or an aggregate period of more than one 

hundred and twenty (120) days on account of one or more events of Force Majeure during 

the currency of the Contract, the parties will attempt to develop a mutually satisfactory 

solution, failing which either party may terminate the Contract by giving a notice to the 

other, but without prejudice to either party’s right to terminate the Contract under GC 38.5 

hereof. 

37.7. In the event of termination pursuant to GC 37.6 above, the rights and obligations of the 

Principal and the Contractor shall be as specified in GCs 42.1.3 and 42.1.4 hereof, except 

that the Contractor shall have no entitlement to profit under paragraph (e) of the said GC 

42.1.4 in respect of any unexecuted Facilities as at the date of termination. 

37.8. Notwithstanding GC 37.5 above, Force Majeure shall not apply to any obligation of the 

Principal to make payments to the Contractor herein. 

38. War Risks 

38.1. “War Risks” shall mean any event specified in paragraphs (a) and (b) of GC 37.1 hereof 

and any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, 

munitions or explosive of war, occurring or existing in or near the country (or countries) 

where the Site is located. 

38.2. Notwithstanding anything contained in the Contract, the Contractor shall have no liability 

whatsoever for or with respect to: 

a) destruction of or damage to Facilities, Plant and Equipment, or any part thereof; 

b) destruction of or damage to property of the Principal or any third party; or 

c) injury or loss of life, 

if such destruction, damage, injury or loss of life is caused by any War Risks, and the 

Principal shall indemnify and hold the Contractor harmless from and against any and all 
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claims, liabilities, actions, lawsuits, damages, costs, charges or expenses arising in 

consequence of or in connection with the same. 

38.3. If the Facilities or any Plant and Equipment or Contractor’s equipment or any other 

property of the Contractor used or intended to be used for the purposes of the Facilities 

shall sustain destruction or damage by reason of any War Risks, the Principal shall pay 

the Contractor for: 

a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to 

the extent not already paid for by the Principal); and 

b) replacing or making good any Contractor’s equipment or other property of the 

Contractor so destroyed or damaged; 

 so far as may be required by the Principal, and as may be necessary for completion 

of the Facilities. 

c) replacing or making good any such destruction or damage to the Facilities or the 

Plant and Equipment or any part thereof. 

If the Principal does not require the Contractor to replace or make good any such 

destruction or damage to the Facilities, the Principal shall either request a Change in 

accordance with GC 39 (Change in the Facilities) hereof, excluding the performance of 

that part of the Facilities thereby destroyed or damaged or, where the loss, destruction or 

damage affects a substantial part of the Facilities, shall terminate the Contract pursuant 

to GC 42.1.1 hereof. 

38.4. Notwithstanding anything contained in the Contract, the Principal shall pay the Contractor 

for any increased costs or incidentals to the execution of the Contract which are in any 

way attributable to, consequent on, resulting from, or in any way connected with, any War 

Risks, provided that the Contractor shall as soon as practicable notify the Principal in 

writing of any such increased cost. 

38.5. If during the performance of the Contract any War Risks shall occur which financially or 

otherwise materially affect the execution of the Contract by the Contractor, the Contractor 

shall use its reasonable efforts to execute the Contract with due and proper consideration 

given to the safety of its and its Subcontractors’ personnel engaged in the work on the 

Facilities, provided, however, that if the execution of the work on the Facilities becomes 

impossible or is substantially prevented for a single period of more than sixty (60) days or 

an aggregate period of more than one hundred and twenty (120) days on account of any 

War Risks, the parties will attempt to develop a mutually satisfactory solution, failing which 

either party may terminate the Contract by giving a notice to the other. 

38.6. In the event of termination pursuant to GC 38.3 or GC 38.5 above, the rights and 

obligations of the Principal and the Contractor shall be specified in GCs 42.1.3 and 42.1.5 

hereof, except that the Contractor shall have no entitlement to profit under paragraph (e) 

of the said GC 42.1.5 in respect of any unexecuted Facilities as at the date of termination. 
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Part VIII 

Change in Contract Elements 

39. Change in the Facilities 

39.1. Introducing a Change 

39.1.1. Subject to GCs 39.2.5 and 39.2.7 below, the Principal shall have the right to propose, and 

subsequently require, that the Project Manager order the Contractor from time to time 

during the performance of the Contract to make any change, modification, addition or 

deletion to, in or from the Facilities (hereinafter called “Change”), provided that such 

Change falls within the general scope of the Facilities and does not constitute unrelated 

work and that it is technically practicable, taking into account both the state of 

advancement of the Facilities and the technical compatibility of the Change envisaged 

with the nature of the Facilities as specified in the Contract. 

39.1.2. The Contractor may from time to time during its performance of the Contract propose to 

the Principal (with a copy to the Project Manager) any Change, which the Contractor 

considers necessary or desirable to improve the quality, efficiency or safety of the 

Facilities. The Principal may at its discretion approve or reject any Change proposed by 

the Contractor, provided that the Principal shall approve any Change proposed by the 

Contractor to ensure the safety of the Facilities. 

39.1.3. Notwithstanding GCs 39.1.1 and 39.1.2 above, no change made necessary because of 

any default of the Contractor in the performance of its obligations under the Contract shall 

be deemed to be a Change, and such Change shall not result in any adjustment of the 

Contract Price or the Time for Completion Manager. 

39.1.4. The procedure on how to proceed with and execute Changes is specified in Article 1.1 (6) 

of the Contract Agreement and in GC 39.2 and 39.3 below. 

39.2. Changes Originating from Principal 

39.2.1. If the Principal proposes a Change pursuant to GC 39.1.1 above, it shall send to the 

Contractor a “Request for Change Proposal” requiring the Contractor to prepare and 

furnish to the Project Manager as soon as reasonably practicable a “Change Proposal,” 

which shall include the following: 

a) brief description of the Change 

b) effect on the Time for Completion Manager 

c) estimated cost of the Change 

d) effect on Functional Guarantees, if any, and 

e) effect on any other provisions of the Contract. 
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39.2.2. Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to 

the Project Manager an “Estimate for Change Proposal,” which shall be an estimate of the 

cost of preparing and submitting the Change Proposal. 

Upon receipt of the Contractor’s estimate for Change Proposal, the Principal shall either: 

a) accept the Contractor’s estimate with instructions to the Contractor to proceed with 

the preparation of the Change Proposal, or 

b) advise the Contractor of any part of its Estimate for Change Proposal that is 

unacceptable with a request for the Contractor to review its estimate, or 

c) advise the Contractor that the Principal does not intend to proceed with the 

Change. 

39.2.3. Upon receipt of the Principal’s instruction to proceed under GC 39.2.2(a) above, the 

Contractor shall, with proper expedition, proceed with the preparation of the Change 

Proposal, in accordance with GC 39.2.1. 

39.2.4. The pricing of any Change shall, as far as practicable, be calculated in accordance with 

the rates and prices included in the Contract. If such rates and prices are inequitable, the 

parties thereto shall agree on specific rates for the valuation of the Change. 

39.2.5. If before or during the preparation of the Change Proposal it becomes apparent that the 

aggregate effect of compliance therewith and with all other Change Orders that have 

already become binding upon the Contractor under this GC 39 would be to increase or 

decrease the Contract Price as originally set forth in Article 2 (Contract Price) of the 

Contract Agreement by more than fifteen (15) percent, the Contractor may give a written 

notice of objection thereto prior to furnishing the Change Proposal as aforesaid. If the 

Principal accepts the Contractor’s objection, the Principal shall withdraw the proposed 

Change and shall notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to object to any subsequent 

requested Changes or Change orders herein, nor affect its right to take into account, when 

making such subsequent objection, the percentage increase or decrease in the Contract 

Price that any Change not objected to by the Contractor represents. 

39.2.6. Upon receipt of the Change Proposal, the Principal and the Contractor shall mutually 

agree upon all matters therein contained. Within fourteen (14) days of such agreement, 

the Principal shall, if it intends to proceed with the Change, issue the Contractor with a 

Change Order. Any such Change Order will only come into force if SECO has given a 

written non-objection declaration. 

If the Principal is unable to reach a decision within fourteen (14) days, it shall notify the 

Contractor with details of when the Contractor can expect a decision. 

If the Principal decides not to proceed with the Change for whatever reason, it shall, within 

the said period of fourteen (14) days, notify the Contractor accordingly. Under such 

circumstances, the Contractor shall be entitled to reimbursement of all costs reasonably 

incurred by it in the preparation of the Change Proposal, provided that these do not exceed 
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the amount given by the Contractor in its Estimate for Change Proposal submitted in 

accordance with GC 39.2.2 hereof. 

39.2.7. If the Principal and the Contractor cannot reach agreement on the price for the Change, 

an equitable adjustment to the Time for Completion, or any other matters identified in the 

Change Proposal, the Principal may nevertheless instruct the Contractor to proceed with 

the Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately 

proceed with effecting the Changes covered by such Order. The parties shall thereafter 

attempt to reach agreement on the outstanding issues under the Change Proposal. 

If the parties cannot reach agreement within sixty (60) days from the date of issue of the 

Pending Agreement Change Order, then the matter may be referred to an Adjudicator in 

accordance with the provisions of GC 6.1. 

39.3. Changes Originating from Contractor 

39.3.1. If the Contractor proposes a Change pursuant to GC 39.1.2, the Contractor shall submit 

to the Project Manager a written “Application for Change Proposal,” giving reasons for the 

proposed Change and including the information specified in GC 39.2.1. 

39.3.2. Upon receipt of the Application for Change Proposal, the parties shall follow the 

procedures outlined in GCs 39.2.6 and 39.2.7. However, should the Principal choose not 

to proceed, the Contractor shall not be entitled to recover the costs of preparing the 

Application for Change Proposal. 

40. Extension of Time for Completion 

40.1. The Time(s) for Completion specified in the Appendix 4 shall be extended if the Contractor 

is delayed or impeded in the performance of any of its obligations under the Contract by 

reason of any of the following: 

a) any Change in the Facilities as provided in GC 39 (Change in the Facilities) hereof; 

or 

b) any occurrence of Force Majeure as provided in GC 37 (Force Majeure) hereof, 

unforeseen conditions as provided in GC 35 (Unforeseen Conditions) hereof, or 

other occurrence of any of the matters specified or referred to in paragraphs (a), 

(b) and (c) of GC 32.2 hereof; or 

c) any suspension order given by the Principal under GC 41 (Suspension) hereof or 

reduction in the rate of progress pursuant to GC 41.2 hereof; or 

d) any changes in laws and regulations as provided in GC 36 (Changes in Laws and 

Regulations) hereof; or 

e) any delay, impediment, prevention or default or breach of the Contract by the 

Principal, specifically including failure to supply the items listed in Appendix 6 
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(Scope of works and supply by the Principal) in the Contract Agreement, or any 

activity, act or omission of any other Contractors employed by the Principal; or 

f) any other matter specifically mentioned in the Contract; 

by such period as shall be fair and reasonable in all the circumstances and as shall fairly 

reflect the delay or impediment sustained by the Contractor. 

40.2. Except where otherwise specifically provided elsewhere in the Contract, the Contractor 

shall submit to the Project Manager a notice of a claim for an extension of the Time for 

Completion, together with particulars of the event or circumstance justifying such 

extension as soon as reasonably practicable after the commencement of such event or 

circumstance. As soon as reasonably practicable after receipt of such notice and 

supporting particulars of the claim, the Principal and the Contractor shall agree upon the 

period of such extension. In the event that the Contractor does not accept the Principal’s 

estimate of a fair and reasonable time extension, the Contractor shall be entitled to refer 

the matter to an Adjudicator, pursuant to GC 6.1 (Reference to Adjudicator) hereof. 

40.3. The Contractor shall at all times use its reasonable efforts to minimize any delay in the 

performance of its obligations under the Contract. 

41. Suspension 

41.1. The Principal may request the Project Manager, by notice to the Contractor, to order the 

Contractor to suspend performance of any or all of its obligations under the Contract. Such 

notice shall specify the obligation of which performance is to be suspended, the effective 

date of the suspension and the reasons therefore. The Contractor shall thereupon 

suspend performance of such obligation (except those obligations necessary for the care 

or preservation of the Facilities) until ordered in writing to resume such performance by 

the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other than by reason of 

the Contractor’s default or breach of the Contract, the Contractor’s performance of any of 

its obligations is suspended for an aggregate period of more than ninety (90) days, then 

at any time thereafter and provided that at that time such performance is still suspended, 

the Contractor may give a notice to the Project Manager requiring that the Principal shall, 

within twenty-eight (28) days of receipt of the notice, order the resumption of such 

performance or request and subsequently order a change in accordance with GC 39 

(Change in the Facilities) hereof, excluding the performance of the suspended obligations 

from the Contract. 

If the Principal fails to do so within such period, the Contractor may, by a further notice to 

the Project Manager, elect to treat the suspension, where it affects a part only of the 

Facilities, as a deletion of such part in accordance with GC 39 (Change in the Facilities) 

hereof or, where it affects the whole of the Facilities, as termination of the Contract under 

GC 42.1 (Termination for Principal’s Convenience) hereof. 
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41.2. If 

a) the Principal has failed to pay the Contractor any sum due under the Contract 

within the specified period, has failed to approve any invoice or supporting 

documents without just cause pursuant to Appendix 1 (Terms of Payment) of the 

Contract Agreement, or commits a substantial breach of the Contract, the 

Contractor may give a notice to the Principal that requires payment of such sum 

requires approval of such invoice or supporting documents, or specifies the breach 

and requires the Principal to remedy the same, as the case may be. If the Principal 

fails to pay such sum, fails to approve such invoice or supporting documents or 

give its reasons for withholding such approval, or fails to remedy the breach or take 

steps to remedy the breach within fourteen (14) days of receipt of the Contractor’s 

notice; or 

b) the Contractor is unable to carry out any of its obligations under the Contract for 

any reason attributable to the Principal, including but not limited to the Principal’s 

failure to provide possession of or access to the Site or other areas in accordance 

with GC 10.2, or failure to obtain any governmental permit necessary for the 

execution and/or Completion of the Facilities; 

then the Contractor may by fourteen (14) days’ notice to the Principal suspend 

performance of all or any of its obligations under the Contract, or reduce the rate of 

progress, without prejudice to the Contractor’s entitlement to terminate under GC 42.3.1. 

41.3. If the Contractor’s performance of its obligations is suspended or the rate of progress is 

reduced pursuant to this GC 41, then the Time for Completion Manager shall be extended 

in accordance with GC 40.1 hereof, and any and all additional costs or expenses incurred 

by the Contractor as a result of such suspension or reduction shall be paid by the Principal 

to the Contractor in addition to the Contract Price, except in the case of suspension order 

or reduction in the rate of progress by reason of the Contractor’s default or breach of the 

Contract. 

41.4. During the period of suspension, the Contractor shall not remove from the Site any Plant 

and Equipment, any part of the Facilities or any Contractor’s equipment, without the prior 

written consent of the Principal. 

42. Termination 

42.1. Termination for Contractor’s Default 

42.1.1. The Principal, without prejudice to any other rights or remedies it may possess, may 

terminate the Contract forthwith in the following circumstances by giving a notice of 

termination and its reasons therefore to the Contractor, referring to this GC 42.1: 

a) if the Contractor becomes bankrupt or insolvent, makes an arrangement with, or 

an assignment in favor of, his creditors, or, being a corporation, a resolution is 

passed or order is made for its winding up (other than a voluntary liquidation for 

the purposes of amalgamation or reconstruction), an administrator, trustee or 



MUNICIPAL DISASTER RISK REDUCTION PROJECT 108 
REHABILITATION AND RECONSTRUCTION OF TWO TRAFFIC BRIDGES IN THE MUNICIPALITY OF PARACIN 
VOLUME II  /  THE CONTRACT 

Tender Documents 

liquidator is appointed over any part of its undertaking or assets, or if the Contractor 

takes or suffers any other analogous action in consequence of debt; or 

b) if the Contractor assigns or transfers the Contract or any right or interest therein in 

violation of the provision of GC 43 (Assignment) hereof. 

42.1.2. If the Contractor: 

a) has abandoned or repudiated the Contract; or 

b) has without valid reason failed to commence work on the Facilities promptly or has 

suspended (other than pursuant to GC 41.2 hereof) the progress of Contract 

performance for more than twenty-eight (28) days of receiving a written instruction 

from the Principal to proceed; or 

c) persistently fails to execute the Contract in accordance with the Contract or 

persistently neglects to carry out its obligations under the Contract without just 

cause; or 

d) refuses or is unable to provide sufficient materials, services or labor to execute and 

complete the Facilities in the manner specified in the programme furnished under 

GC 18 (Program of Performance) hereof at rates of progress that give reasonable 

assurance to the Principal that the Contractor can attain Completion of the 

Facilities by the Time for Completion as extended; 

then the Principal may, without prejudice to any other rights it may possess under the 

Contract, give a notice to the Contractor stating the nature of the default and requiring the 

Contractor to remedy the same. If the Contractor fails to remedy or to take steps to remedy 

the same within fourteen (14) days of its receipt of such notice, then the Principal may 

terminate the Contract forthwith by giving a notice of termination to the Contractor which 

refers to this GC. 42.1. 

42.1.3. Upon receipt of the notice of termination under GC 42.1.1 or GC 42.1.2 above, the 

Contractor shall either immediately or upon such date as is specified in the notice of 

termination: 

a) cease all further work, except for such work as the Principal may specify in the 

notice of termination for the sole purpose of protecting that part of the Facilities 

already executed, or any work required to leave the Site in a clean and safe 

condition; and 

b) terminate all subcontracts, except those to be assigned to the Principal pursuant 

to paragraph (d) below; and 

c) deliver to the Principal the parts of the Facilities executed by the Contractor up to 

the date of termination; and 

d) to the extent legally possible, assign to the Principal all right, title and benefit of the 

Contractor to the Services and to the Plant and Equipment as at the date of 

termination, and, as may be required by the Principal, in any subcontracts 

concluded between the Contractor and its Subcontractors; and 
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e) deliver to the Principal all drawings, specifications and other documents prepared 

by the Contractor or its Subcontractors as at the date of termination in connection 

with the Facilities. 

42.1.4. The Principal may enter upon the Site, expel the Contractor, and complete the Facilities 

itself or by employing any third party. The Principal may, to the exclusion of any right of 

the Contractor over the same, take over and use with the payment of a fair rental rate to 

the Contractor, with all maintenance costs to the account of the Principal and with an 

indemnification by the Principal for all liability including damage or injury to persons arising 

out of the Principal’s use of such equipment, any Contractor’s equipment owned by the 

Contractor and on the Site in connection with the Facilities for such reasonable period as 

the Principal considers expedient for the supply and installation of the Facilities. 

Upon Completion of the Facilities or at such earlier date as the Principal thinks 

appropriate, the Principal shall give a notice to the Contractor that such Contractor’s 

equipment will be returned to the Contractor at or near the Site and shall return such 

Contractor’s equipment to the Contractor in accordance with such notice. The Contractor 

shall thereafter without delay and at its cost remove or arrange removal of the same from 

the Site. 

42.1.5. Subject to GC 42.1.6 below, the Contractor shall be entitled to be paid the Contract Price 

attributable to the Facilities executed as at the date of termination, the value of any unused 

or partially used Plant and Equipment on the Site, and the costs, if any, incurred in 

protecting the Facilities and in leaving the Site in a clean and safe condition pursuant to 

paragraph (a) of GC 42.1.3 above. Any sums due to the Principal from the Contractor 

accruing prior to the date of termination shall be deducted from the amount to be paid to 

the Contractor under this Contract. 

42.1.6. If the Principal completes the Facilities, the cost of completing the Facilities by the 

Principal shall be determined. 

If the sum which the Contractor is entitled to be paid pursuant to GC 42.1.5 above, plus 

the reasonable costs incurred by the Principal in completing the Facilities, exceeds the 

Contract Price, the Contractor shall be liable for such excess. 

If such excess is greater than the sums due to the Contractor under GC 42.1.5 above, the 

Contractor shall pay the balance to the Principal, and if such excess is less than the sums 

due to the Contractor under the said GC 42.1.5, the Principal shall pay the balance to the 

Contractor. 

The Principal and the Contractor shall agree, in writing, on the computation described 

above and the manner in which any sums shall be paid. 

42.2. Termination by Contractor 

42.2.1. If: 
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a) the Principal has failed to pay the Contractor any sum due under the Contract 

within the specified period, has failed to approve any invoice or supporting 

documents without just cause pursuant to Appendix 1 (Terms of Payment) of the 

Contract Agreement, or commits a substantial breach of the Contract, the 

Contractor may give a notice to the Principal that requires payment of such sum, 

requires approval of such invoice or supporting documents, or specifies the breach 

and requires the Principal to remedy the same, as the case may be. If the Principal 

fails to pay such sum, fails to approve such invoice or supporting documents or 

give its reasons for withholding such approval, fails to remedy the breach or take 

steps to remedy the breach within fourteen (14) days after receipt of the 

Contractor’s notice; or 

b) the Contractor is unable to carry out any of its obligations under the Contract for 

any reason attributable to the Principal, including but not limited to the Principal’s 

failure to provide possession of or access to the Site or other areas or failure to 

obtain any governmental permit necessary for the execution and/or Completion of 

the Facilities; 

then the Contractor may give a notice to the Principal thereof, and if the Principal has 

failed to pay the outstanding sum, to approve the invoice or supporting documents, to give 

its reasons for withholding such approval, or to remedy the breach within twenty-eight (28) 

days of such notice, or if the Contractor is still unable to carry out any of its obligations 

under the Contract for any reason attributable to the Principal within twenty-eight (28) days 

of the said notice, the Contractor may by a further notice to the Principal referring to this 

GC 42.2.1, forthwith terminate the Contract. 

42.2.2. The Contractor may terminate the Contract forthwith by giving a notice to the Principal to 

that effect, referring to this GC 42.3.2, if the Principal becomes bankrupt or insolvent, has 

a receiving order issued against it, compounds with its creditors, or, being a corporation, 

if a resolution is passed or order is made for its winding up (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed 

over any part of its undertaking or assets, or if the Principal takes or suffers any other 

analogous action in consequence of debt. 

42.2.3. If the Contract is terminated under GC 42.2.1 or GC 42.2.2 above, then the Contractor 

shall immediately: 

a) cease all further work, except for such work as may be necessary for the purpose 

of protecting that part of the Facilities already executed, or any work required to 

leave the Site in a clean and safe condition; and 

b) terminate all subcontracts, except those to be assigned to the Principal pursuant 

to paragraph (d)(ii) below; and 

c) remove all Contractor’s equipment from the Site and repatriate the Contractor’s 

and its Subcontractor’s personnel from the Site: and 

d) subject to the payment specified in GC 42.2.4 below: 

i. deliver to the Principal the parts of the Facilities executed by the Contractor up 

to the date of termination; and 
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ii. to the extent legally possible, assign to the Principal all right, title and benefit of 

the Contractor to the Facilities and to the Plant and Equipment as at the date of 

termination, and, as may be required by the Principal, in any subcontracts 

concluded between the Contractor and its Subcontractors; and 

iii. deliver to the Principal all drawings, specifications and other documents 

prepared by the Contractor or its Subcontractors as at the date of termination in 

connection with the Facilities. 

42.2.4. If the Contract is terminated under GC 42.2.1 or GC 42.2.2 above, the Principal shall pay 

to the Contractor a compensation for the labor already performed and reasonable 

compensation for all loss or damage sustained by the Contractor arising out of, in 

connection with or in consequence of such termination. 

42.2.5. Termination by the Contractor pursuant to GC 42.3 is without prejudice to any other rights 

or remedies of the Contractor which may be exercised in lieu of or in addition to rights 

conferred by GC 42.2.1. 

42.3. “Facilities executed” 

In this GC 42, the expression “Facilities executed” shall include all work executed, 

Installation services provided, and all Plant and Equipment acquired (or subject to a legally 

binding obligation to purchase) by the Contractor and used or intended to be used for the 

purpose of the Facilities, up to and including the date of termination. 

42.4. Calculating monies 

In this GC 42, in calculating any monies due from the Principal to the Contractor, account 

shall be taken of any sum previously paid by the Principal to the Contractor under the 

Contract, including any advance payment paid pursuant to Appendix 3 (Terms of payment) 

to the Contract Agreement. 

43. Assignment 

Neither the Principal nor the Contractor shall, without the express prior written consent of 

the other (which consent shall not be unreasonably withheld), assign to any third party the 

Contract or any part thereof, or any right, benefit, obligation or interest therein or 

thereunder, except that the Contractor shall be entitled to assign either absolutely or by 

way of charge any monies due and payable to it or which may become due and payable 

to it under the Contract. 

44. Integrity Clause 

44.1. If the Contractor has engaged in corrupt, fraudulent, collusive or coercive practices in 

competing for or in executing the Contract the Principal succumbing to it has the possibility 

to annul the Contract by making a private declaration to that effect to the Contractor within 

one year from the date of discovery of the corrupt, fraudulent, collusive or coercive 

practice. 
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44.2. For the purpose of this Clause: 

• “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 

value to influence the action of a public official in the procurement process or in 

contract execution in order to obtain or retain business or other improper 

advantage in the conduct of business; 

• “fraudulent practice” means a statement of facts in order to influence the 

procurement process or the execution of a contract to the detriment of the Principal 

or to gain an unfair advantage; 

• “collusive practices” means a scheme or arrangement between two or more 

Tenderers (prior to or after the Tender submission), with or without the knowledge 

of the Principal, designed to establish Tender prices at artificial, noncompetitive 

levels and to deprive the Principal of the benefits of free and open competition; 

• “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a selection process or 

affect the execution of a contract. 

44.3. The Principal will require the successful Contractor to disclose any commissions or fees 

that may have been paid or are to be paid to agents, representatives, or commission 

agents with respect to the selection process or execution of the contract. The information 

disclosed must include at least the name and address of the agent, representative, or 

commission agent, the amount and currency, and the purpose of the commission or fee 

44.4. If it is determined at any time that the Contractor has engaged in corrupt, fraudulent, 

collusive or coercive practices Principal agrees to reserve to SECO the right to cancel the 

portion of grant allocated to the Contractor’s contract. Moreover, Principal agrees to 

reserve to SECO the right to declare the Contractor ineligible indefinitely or for a stated 

period of time, to participate in SECO-financed projects. These measures shall not limit 

the Principal's right to seek other remedies under this Contract or otherwise. In particular, 

the right to seek compensation for damages shall not be excluded. 
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SECTION II: SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 

Contract (GC). Whenever there is a conflict, the provisions herein shall prevail over those in the 

GC. The corresponding clause number of the GC is indicated in parentheses. 

(Clause 1) Definitions 

 The Principal is: 

City of Paracin 

[Name] 

[Address], Serbia 

Phone:  

Email:  

Fax:  

 The Project Manager is: 

[Name] 

[Address], Serbia 

Phone:  

Email:  

Fax:  

The Contractor is: _________________________________________________________ 

[name, address, and telephone, e-mail address and fax numbers] 

The Contractor’s Representative is: ___________________________________________ 

[name, address, and telephone, e-mail address and fax numbers] 
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The Adjudicator is: _________________________________________________________ 

[name, address, and telephone, e-mail address and fax numbers] 

Time for Completion: 

Time for completion for all Facilities in accordance with Special Conditions of the Contract 

Clause 8. 

(Clause 4) Notices 

GC 4.1 Principal’s address for notice purposes: 

[Name] 

[Address], Serbia 

Phone:  

Email:  

Fax:  

Contractor’s address for notice purposes: [address, telephone, e-mail address 

and fax numbers] 

Consultant’s address for notice purposes: [address, telephone, e-mail address 

and fax numbers] 

(Clause 6) Settlement of Disputes 

GC 6.1.3 Adjudicator’s hourly fee [Specify fee in convertible currency] 

GC 6.1.4 Appointing Authority for Adjudicator: FIDIC 

GC 6.2.3 Appointing Authority for the third Arbitrator: FIDIC 

(Clause 7) Scope of Services [Spare Parts] 

GC 7.3 The Contractor agrees to supply spare parts if required for a period of two (2) years. 

(Clause 8) Time for Commencement and Completion 

GC 8.1 The Contractor shall commence work on the Facilities from the effective date for 

determining Time for Completion as specified in the Contract Agreement. 

GC 8.2 The Completion of the Facilities shall be attained within: 
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12 months from the Effective Date (start date) in accordance with Article 3 of the 

Contract Agreement (see Volume II, Section III) 

 

(Clause 11) Contract Price 

GC 11.2 The Contract Price shall be a fixed sum. 

(Clause 12) Terms of Payment 

GC 12.2 Payment will be made by SECO as specified in Appendix 1 (Terms and Procedures 

of Payment) to the Contract. 

(Clause 13) Securities 

GC 13.2 Advance Payment Security 

GC 13.2.1 The amount of the Advance Payment Security, as a percentage of the Contract 

Price, shall be 30% (corresponding to the advance payment indicated in Appendix 1 

(Terms and Procedures of Payment)). 

The currency of the Advance Payment Security shall be EUR. 

The validity of the Advance Payment Security shall be until: the full amount has 

been invoiced with interim payments according to Contract Appendix 1. 

GC 13.3 Performance Security 

GC 13.3.1 The amount of Performance Security, as a percentage of the Contract Price, shall 

be: 10%. 

The currency of the Performance Security shall be EUR. 

The Performance Security has to be submitted together with the final invoice in 

terms of Appendix 1 (Terms of Payment). 

GC 13.3.4 The Performance Security shall be valid until the date of completion of the 

Contractor’s performance obligations including warranty obligations, i.e. until the end 

of the Defect Liability Period. 

(Clause 14) Taxes and Duties 

GC 14.1 In terms of the agreement between the Government of the Principal and the Swiss 

Government on the Municipal Disaster Risk Reduction Project, goods, works and 

services financed by SECO under this project are exempted from customs, duties, 
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levies, fiscal and any other present or future taxes imposed under the law of the 

Principal’s country. 

(Clause 18) Work Programme 

GC 18.2 The form of the programme of performance of the Contract shall be in adequate 

form, approved by the Principal. 

 (Clause 25) Commissioning and Operational Acceptance 

GC 25.2.2 The Guarantee Tests of the Facilities shall be successfully completed within 30 

days (thirty) from the date of Completion. 

(Clause 26) Completion Time Guarantee 

GC 26.2 Applicable rate for liquidated damages: 0.3% of the Contract Price per week of 

delay. 

Maximum deduction for liquidated damages: The maximum amount of liquidated 

damages is 10% of the total contract price. 

The above rate and maximum apply to the price of the part of the Facilities, as 

quoted in the Price Schedule, for that part for which the Contractor fails to achieve 

Completion within the particular Time for Completion. 

GC 26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

(Clause 27) Defect Liability 

GC 27.2 The Defect Liability starting from the date of Operational Acceptance of the last Bridge 

is 24 months. 

As needed, the Defect Liability Period may be extended, if functional guarantees are 

not met or defects not timely fixed. 

The Defect Liability of replaced parts is twelve months and starts upon the installation 

and acceptance of the replaced parts. The Defect Liability for parts that have been 

replaced prior to 12 months before the end of the Defect Liability Period lasts until the 

end of the Defect Liability Period. 
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(Clause 28) Functional Guarantees 

GC 28.3(b) The liquidated damages in respect of the failure to meet the functional guarantees 

are: up to the amount required to remedy the Facilities in order that they meet the 

functional guarantees. 

GC 28.4 The maximum amount of liquidated damages is: the total Contract Price. 

(Clause 39) Change in the Facilities 

GC 39.3.1 Changes of the Facilities, i.e. changes of the designs and price schedules, and 

corresponding Contract amendments will be handled most restrictively: The 

Contractor has to fulfil the functional guarantees and takes over full responsibility for 

implementation of the Project by signing the Contract. It is the Tenderer's / 

Contractor’s responsibility to carefully assess and comment the available information 

in the Tender and to take uncertainties into account in the Tender Price. Changes in 

the Facilities must be approved by the Principal. 
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SECTION III: CONTRACT AGREEMENT 

CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT is made the .......................day of ...................., 20... 

Between 

(1) .................................................................... [name of the Principal] of 

…………………………........ [country of the Principal], 

(hereinafter called “the Principal”) 

and 

(2) ................................................................................., a corporation incorporated 

under the laws of ..................................................................................... and 

having its Principal place of business at .......................................................... 

(hereinafter called “the Contractor”) 

WHEREAS the Principal desires to engage the Contractor to design, manufacture, test, deliver, 

install, complete and commission certain Facilities, viz............................................................... 

(“the Facilities”) and the Contractor has agreed to such engagement upon and subject to the 

terms and conditions hereinafter appearing. 

WHEREAS the Contract will be financed by the Government of the Swiss Confederation, 

represented through the State Secretariat for Economic Affairs (SECO) in the framework of Swiss 

Financial Assistance to .... [country of the Principal] based on the Agreement between the 

Government of the Swiss Confederation and the Government of the Republic of .... [country of 

the Principal] for ..... [name of the project]. 

NOW IT IS HEREBY AGREED as follows: 
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Article 1. Contract Documents 

Contract Documents 

(Reference GC2) 

1.1 The following documents shall 

constitute the Contract between the 

Principal and the Contractor, and each 

shall be read and construed as an 

integral part of the Contract: 

1) Minutes of the Pre-Contract 

clarifications dated ___________ 

2) This Contract Agreement and the 

Appendices hereto 

3) Special Conditions of Contract 

4) General Conditions of Contract 

5) Technical Part and Drawings 

6) The Tender and Price Schedules 

submitted by the Contractor 

7) Procedures: 

- Change orders in acc. with 
GC 39 

- Others 

8) Any other documents shall be 

added here (e.g. Form of 

Completion Certificate or Form of 

Operational Acceptance 

Certificate) 
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Order of Precedence 

(Reference GC2) 

1.2 In the event of any ambiguity or conflict 

between the Contract Documents listed 

above, the order of precedence shall be 

the order in which the Contract 

Documents are listed in Article 1.1 

(Contract Documents) above. 

Definitions 

(Reference GC1) 

1.3 Capitalized words and phrases used 

herein shall have the same meanings as 

are ascribed to them in the General 

Conditions of Contract. 

Article 2. Contract Price and Terms of Payment 

Contract Price 
2.1 The Principal hereby agrees to approve 

the invoices of the  Contractor and send 

them to SECO for payment up to the 

amount of the Contract Price in 

consideration of the performance by the 

Contractor of its obligations hereunder 

(Reference GC11). The Contract Price 

shall be the aggregate of: 

...............................................................

................................... (amount in Euros 

in words) ............................................ 

(amount in figures) 

or such other sums as may be 

determined in accordance with the 

terms and conditions of the Contract. 

Terms of Payment 

(Reference GC12) 

2.2 The terms and procedures of payment 

according to which the Contractor will be 

reimbursed are given in Appendix 1 

(Terms and Procedures of Payment) 

and specified in clause GC 12 hereto. 

Article 3. Effective Date 

Effective Date 
3.1 The Effective Date shall be the date 

when all of the (Reference GC1) 

following conditions have been fulfilled: 
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1) this Contract Agreement has been 

duly signed by the Principal and 

the Contractor; 

2) SECO's written non-objection 

declaration to the Contract 

Documents; 

Each party shall use its best efforts to fulfil the above conditions for which it is responsible as 

soon as practicable. 

If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this 

Contract Agreement because of reasons not attributable to the Contractor, the parties shall 

discuss and agree on an equitable adjustment to the Contract Price and the Time for 

Completion and/or other relevant conditions of the Contract. 

Article 4. Appendices 

The Appendices listed in the attached List of Appendices shall be deemed to form an integral 

part of this Contract Agreement. 

Reference in the Contract to any Appendix shall mean the Appendices attached hereto, and 

the Contract shall be read and construed accordingly. 

IN WITNESS WHEREOF the Principal and the Contractor have caused this Agreement to be 

duly executed by their duly authorized representatives the day and year first above written. 

 

Signed by for and on behalf  

of the Principal 

…………………………. 

Signature 

…………………………. 

Title 

 

Signed by for and 

on behalf of the Contractor 

…………………………. 

Signature 

…………………………. 

Title 
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APPENDICES  

Appendix 1 Terms and Procedures of Payment 

Appendix 2 Price Adjustment 

Appendix 3 Insurance Requirements 

Appendix 4 Time Schedule 

Appendix 5 List of Subcontractors 

Appendix 6 Scope of works and supply by the Principal 

Appendix 7 List of Documents for Approval or Review 
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 Appendix 1. Terms and Procedures of Payment 

In accordance with the provisions of GC 12 (Terms of Payment), the SECO shall pay the 

Contractor in the following manner and at the following times, based on the price breakdown given 

in the Price Schedules. Payments will be made in the currencies defined in the Contract unless 

otherwise agreed between the parties. Applications for payment in respect of part deliveries may 

be made by the Contractor as work proceeds. 

Terms of Payment 

The method and conditions of payment to be made to the Contractor under this Contract 

shall be as follows: 

a)  Advance payment: Thirty (30) percent of the Contract Price shall be paid within forty-five 

(45) days after the non-objection declaration by SECO to the signed Contract, and the 

submission of the invoice and an advance payment security issued in favour of SECO in 

terms of GC clause 13.2. The advance payment shall be subtracted from the consecutive 

invoices and payments under points b) . 

b)  Up to additionally sixty (60) percent (i.e. 90% of the contract price): shall be paid within 

forty-five (45) days upon submission of the invoices according to bi-monthly progress 

reports. Every two months the Contractor shall submit the invoice with a statement in a 

form approved by SECO showing in detail the amounts to which the Contractor considers 

himself to be entitled, together with supporting documents which shall include the relevant 

Progress Reports (monthly progress reports) and signed construction book with the 

detailed progress according to the items in the Price Schedules / Bill of Quantities. 

Delivered goods, materials etc. may only be included in an interim payment after 

installation. The advance payment is subtracted proportionally from each payment.  

c) Ten (10) percent: shall be paid within sixty (60) days upon obtaining of the Operational 

Acceptance / Usage Permit and commissioning for all bridges as well against the 

performance security. The performance security issued in favor of SECO in terms of GC 

clause 13.3 must be supported by the Operational Acceptance Certificate and the "Usage 

Permit", issued by the Project Manager after Consultation with the Principal (see GC and 

sec clause 25). 

Payment Procedures 

The procedures to be followed in applying for certification and making payments shall be as 

follows: 

The Contractor shall forward: 
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- A Draft invoice (pro-forma invoice) to the Principal's Project Manager. The Draft 

invoice will be approved by the Principal and submitted to the Tax offices of the 

Republic of Serbia for the VAT exemption. Once the VAT tax exemption is finalized, 

the Principal will inform the Contractor that they shall submit original invoice 

documents.  

- The original of the invoices and supporting documents to the Project Coordinator / 

Project Manager for approval. 

- Via e-mail, copies of the documents specified above and a copy of the invoices to: 

SECO 

State Secretariat for Economic Affairs 

Economic Dev. Cooperation 

att Barbara Jäggin 

Infrastructure Financing 

Holzikofenweg 36 

CH-3003 Bern 

- Via e-mail, copies of the documents mentioned above with a copy of the invoice to 

the Consultant. 

Stucky Ltd 

Rue du Lac 33 

P.O. Box, CH-1020 Renens VD 1 

Switzerland 

cane.cekerevac@stucky.ch 

The Consultant shall verify and approve the documents and the invoices and forward them to the 

Principal. After approval (signing and stamping) by the Principal, the Principal shall forward them 

to SECO for non-objection and payment. 

SECO reserves the right to consider payment of invoices 45 (forty-five) days after the submission 

of the invoices by the Contractor without Principal's approval, if no written objection has been 

given by the Principal. 

SECO will make the payment directly to the account of the Contractor. 

  

mailto:cane.cekerevac@stucky.ch
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Appendix 2. Price Adjustment 

 

The prices are to remain firm and fixed for the duration of the Contract. 
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Appendix 3. Insurance Requirements 

Insurances to be taken out by the Contractor 

In accordance with the provisions of GC 34, the Contractor shall at its expense take out and 

maintain in effect or cause to be taken out and maintained in effect, during the performance of 

the Contract, the insurances set forth below in the sums and with the deductibles and other 

conditions specified. The identity of the insurers and the form of the policies shall be subject to 

the approval of the Principal, such approval not to be unreasonably withheld. 

a) Cargo Insurance covering loss or damage occurring, while in transit from the supplier’s 

or manufacturer’s works or stores until arrival at the Site (including spare parts therefore) 

to be provided by the Contractor or its Subcontractors. 

Amount 
Deductible 

limits 
Parties insured From To 

110% of Cargo 

Price 

According to 

proposal of 

Contractor 

Contractor / 

Sub-contractors 

Place of 

supplier 

Sites in Serbia 

b) Installation All Risks Insurance covering physical loss or damage to the Facilities at the 

Site, occurring prior to Completion of the Facilities, with an extended maintenance 

coverage for the Contractor’s liability in respect of any loss or damage occurring during 

the defect liability period while the Contractor is on the Site for the purpose of performing 

its obligations during the defect liability period. 

Amount 
Deductible 

limits 
Parties insured From To 

EUR 1’500’000 EUR 75’000 
Contractor / 

Sub-contractors 
  

c) Third Party Liability Insurance covering bodily injury or death suffered by third parties 

(including the Principal’s personnel) and loss of or damage to property (including the 

Principal’s property and any parts of the Facilities which have been accepted by the 

Principal) occurring in connection with the supply and installation of the Facilities. 

Amount 
Deductible 

limits 
Parties insured From To 

100 % of 

Contract Price 

30 % of 

Contract Price 

Contractor / 

Sub-contractors 
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d) Automobile Liability Insurance covering use of all vehicles used by the Contractor or its 

Subcontractors (whether or not owned by them) in connection with the supply and 

installation of the Facilities. Comprehensive insurance in accordance with statutory 

requirements. 

e) Workers’ Compensation in accordance with the statutory requirements applicable in any 

country where the Facilities or any part thereof is executed. 

f) Principal’s Liability in accordance with the statutory requirements applicable in any 

country where the Facilities or any part thereof is executed. 

g) Other Insurances. The Contractor is also required to take out and maintain at its own 

cost the following insurances: 

Details: .................................................................................................................... 

Amount 
Deductible 

limits 
Parties insured From To 

     

     

Details: .................................................................................................................... 

The Principal shall be named as co-insured under all insurance policies taken out by the 

Contractor pursuant to GC 34.1 above, except for the Workers’ Compensation and 

Principal’s Liability Insurances, and the Contractor’s Subcontractors shall be named as 

co-insureds under all insurance policies taken out by the Contractor pursuant to GC 34.1 

above, except for the Marine Cargo, Workers’ Compensation and Principal’s Liability 

Insurances. All insurer’s rights of subrogation against such co-insureds for losses or 

claims arising out of the performance of the Contract shall be waived under such policies. 

Insurances to be taken out by the Principal 

The Principal will not take out and maintain in effect at his expense any insurance during the 

performance of the Contract. 
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Appendix 4. Time Schedule 

The schedules that specify the deadlines in weeks from the Effective Date in accordance with 

Article 3 of the Contract Agreement (see Volume II, Section III) and with the table below. 

 

 

  

 Months from the start of the assignment 1st 2nd …. …. …. 12th  

No. Traffic bridge No 4 

4.0. Preparation of the construction design       

4.1. Preparation and demolition works       

4.2. 
Construction of foundations and bridge 
structure 

      

4.3 Construction of the retaining walls       

4.4 Construction of the approaches        

4.5 Construction of the hydraulic installations        

4.6 Reconstruction of electrical installations       

4.7. 
Relocation of the telecommunication 
installations 

      

4.8. Reconstruction works on the gas pipeline       

4.9. 
Installation of the traffic signalization and 
equipment 

      

4.10 
Installation of the temporary traffic 
signalization 

      

4.11 Preparation of As-Built Documentation       
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Note: The bridges n° 4 and n° 6 cannot be reconstructed/rehabilitated at the same time.  

  

 Months from the start of the assignment 1st 2nd …. …. …. 12th  

No. Traffic bridge No 6 

4.0. Preparation of the construction design       

4.1. Preparation and demolition works       

4.2. 
Construction of foundations and bridge 
structure 

      

4.3 Construction of the retaining walls       

4.4 Construction of the approaches        

4.5 Construction of the hydraulic installations        

4.6 Reconstruction of electrical installations       

4.7. 
Relocation of the telecommunication 
installations 

      

4.8. Reconstruction works on the gas pipeline       

4.9. 
Installation of the traffic signalization and 
equipment 

      

4.10 
Installation of the temporary traffic 
signalization 

      

4.11 Preparation of As-Built Documentation       
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Appendix 5. List of Subcontractors 

 

Part 1 Nominated Subcontractors 

There are no subcontractors that are proposed by the Principal. 

Part 2 Approved Subcontractors 

Prior to award of Contract the following details shall be completed 

indicating those subcontractors, proposed by the Tenderer by 

attachment to its Tender, that are approved by the Principal for 

engagement by the Contractor during the performance of the Contract. 

The following subcontractors are approved for carrying out the item of the Facilities indicated. 

Where more than one subcontractor is listed, the Contractor is free to choose between them, but 

it must notify the Principal of its choice in good time prior to appointing any selected subcontractor. 

In accordance with GC 19.1, the Contractor is free to submit proposals for subcontractors for 

additional items from time to time. No subcontracts shall be placed with any such subcontractors 

for additional items until they have been approved in writing by the Principal and their names have 

been added to this list of approved subcontractors. Any changes to the list must be approved by 

the Principal before any subcontracts are placed with new / changed subcontractors. 

 

Item of Facilities Approved Subcontractors Nationality 
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Appendix 6. Scope of works and supply by the Principal 

 

1. Scope of works and supply by the Principal 

The following personnel, facilities, works and supplies will be provided/supplied by the Principal 

until the handover of the Facilities to the Principal, and the provisions of GC 10, 14, 17.1, 20.3, 

21, 22.1.1, 22.2.3, 23, 24, 25, 34.5 shall apply as appropriate. 

All personnel, Facilities, services, tasks, works and supplies will be provided by the Principal in 

good time so as not to delay the performance of the Contractor in accordance with the approved 

time schedule and programme of performance pursuant to GC 18.2. 

Unless otherwise indicated, all personnel, Facilities, services, tasks, works and supplies will be 

provided free of charge to the Contractor. 

All other aspects required for the implementation of the Project, that are not explicitly mentioned 

below, must be provided and supplied by the Contractor at his expenses and costs. 
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Personnel Charge to Contractor (if any) 

Project Manager from Municipality of Paracin; 

Consultant Representative assisting to Project 

Manager; Supervision for all construction 

works provided by Principal and Consultant. 

Early assignment of adequate operation, 

maintenance and auxiliary staff to be trained 

and instructed for the operation and 

maintenance of the new Facilities. 

 

 

Facilities Charge to Contractor (if any) 

Access to all properties within the scope of 

work during project implementation. 

Adequate temporary and permanent storage 

facilities for spares (the Contractor is 

responsible for the safe storage of 

construction equipment and materials). 

 

 

Services and tasks Charge to Contractor (if any) 

Timely provision of all available and checked 

project related data upon Contractors’ request 

Access rights to all the construction sites 

(rights of way). 

Support the revision and approval of project 

related technical, financial and institutional 

documents and reports. 

Review and approve minutes of meetings, e.g. 

construction meetings 

Timely issuing of orders and certificates (e.g. 

completion / acceptances certificates, by 

Consultant and Project Manager) 

Liaison and coordination with all relevant local, 

state and sector institutions, e.g. for the timely 

obtaining permits, e.g. operation and 

discharge permit 
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Services and tasks Charge to Contractor (if any) 

Revision of the Contractor's As-built design 

before commissioning. 

Attend and support of the testing and 

commissioning. 

Support project implementation and 

supervision (by the Project Manager and 

Consultant). 

Attend the installation of the material and 

equipment (to ensure know-how transfer). 

Support project logistics (e.g. customs 

procedures) upon request. 

Participation in regular and extraordinary 

project meetings. 

Operation of the Facilities after the handover. 

Coverage of operation and maintenance costs 

after handover (without costs for remaining 

Contractor personnel). 

 

Services Charge to Contractor (if any) 

None.  

 

Supplies Charge to Contractor (if any) 

None. Supply of all equipment and materials defined 

in the Price Schedules and necessary for the 

scope of works defined with contract. 

 

2. Project Support by the Consultant 

The Consultant team (Consortium Stucky and Stucky Balkans) supports and accompanies the 

Project as follows and in the frame of the Consultant’s Contract between Consultant’s Consortium 

and SECO for Consultant's Services for the Implementation of the Project: 

- Supervision of project implementation to e.g. inspection and quality checks, ensuring that 

applicable standards and Serbian regulation on construction are met, jointly with project 

supervision provided by Principal. 
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- Assist the Principal to monitor time schedules, work progress, quality of deliveries, proper 

installation, meeting of applicable standards, testing and commissioning on site 

- Arrange regular project implementation meetings and onsite visits organized by the 

Contractor and Principal and conduct independent site visits when project supervision 

requires 

- Participation in tests certification, pre-commissioning, commissioning, operational 

acceptance and taking over, compline and follow up of defects lists, supervise on-site 

training program 

- Review of all Contractor documentation 

- Review and approval of as-built documentation 

- Review of and recommendation for project changes 

- Maintenance of budget and cost control system assuring compliance with SECO financial 

management system 

- Checking and revision of invoices of the Contractor prior to payment by SECO 

- Evaluate, check and estimate proposed additional site works; evaluation and certification 

of Contractors’ claims 

Services that are not explicitly mentioned above have to be carried out by the Contractor. 

  



MUNICIPAL DISASTER RISK REDUCTION PROJECT 135 
REHABILITATION AND RECONSTRUCTION OF TWO TRAFFIC BRIDGES IN THE MUNICIPALITY OF PARACIN 
VOLUME II  /  THE CONTRACT 

Tender Documents 

 

Appendix 7. List of Documents for Approval or Review 

 

The reporting must be done in English and Serbian (in case of dispute, the English version 

prevails). Selected documents may be in Serbian only (as specified in the list below). 

Pursuant to GC 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, and 

present to the Project Manager in accordance with the requirements of GC 18.2 (programme of 

performance), the following documents for: 

A. Approval 

1. Project Time Schedule 

2. Elaborate of the construction site arrangement (only in Serbian) 

3. Changes to the Plan of Preventive Measures if the changes that affect the 

implementation of measures for safe and healthy work on the construction site 

happen (only in Serbian) 

4. Quality Control Plan defining and assigning the tasks, defining the control intervals 

etc. during project implementation 

5. Testing and commissioning protocols and material certificates 

6. Pre-Commissioning, Commissioning, Optimization and Guarantee Testing 

Concept, incl. time schedule for the entire Defects Liability Period 

7. Construction design,  Design changes and corresponding Contract forms. 

Construction work can only be done upon approval of construction design 

documents. 

8. Itemized invoices and corresponding evidence (including structure /content of 

progress reports) 

9. Minutes of all construction supervision meetings 

10. As-built drawings (bi-lingual English and Serbian, 2 hardcopies and 1 CD) 

11. User friendly project documentation in Serbian (2 hardcopies and 1 CD) and 

English (1 hardcopy and 1 CD) based on the documentation received by the 

suppliers. 

12. Final Report 

B. Review 
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1. Implementation Planning after Construction Supervision review. 

2. Standardized monthly Progress Reports and photo documentation also referring 

to project monitoring indicators after Construction Supervision review. 

3. Construction Journals after Construction Supervision review (only in Serbian). 

4. As-built drawings after Construction Supervision review. 
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SECTION IV: SAMPLE FORMS 

A. Performance Security Form 

 

 

To: ............................................................ Date ...................................... 

(Name and address of SECO) 

 Loan/Credit No. ........................ 

 Contract ............................ 

Dear Ladies and/or Gentlemen, 

We refer to the Contract Agreement (“the Contract”) signed on ................................... between 

………………...................................................................... (“the Principal”) and 

............................................................................................ (“the Contractor”) concerning design, 

execution and Completion of (brief description of the Facilities). 

By this letter we, the undersigned, .............................................................., a Bank (or company) 

organized under the laws of ............................... and having its registered/principal office at 

........................................... do hereby jointly and severally with the Contractor irrevocably 

guarantee payment to you up to the sum of .................................................................................... 

equivalent to ......... percent (..... %) of the Contract Price until the date of the operational 

acceptance certificate and thereafter up to a sum of .......................................................... 

equivalent to ten percent (10 %) of the Contract Price until the end of the defect liability 

(guarantee/warranty) period. 

Where it is agreed between the Principal and the Contractor that the Facilities are to be accepted 

in parts and thus where there are separate operational acceptance certificates for each part, this 

Letter of Guarantee shall be apportioned to the value of each such part and reduced upon the 
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date of operational acceptance of each part and expire at the end of the defect liability 

(guarantee/warranty) period of each part. 

We undertake to make payment under this Letter of Guarantee upon receipt by us of your first 

written demand signed by your duly authorized officer declaring the Contractor to be in default 

under the Contract and without cavil or argument any sum or sums within the above-named limits, 

without your need to prove or show grounds or reasons for your demand and without the right of 

the Contractor to dispute or question such demand. 

Our liability under this Letter of Guarantee shall be to pay to you whichever is the lesser of the 

sum so requested or the amount then guaranteed hereunder in respect of any demand duly made 

hereunder prior to expiry of this Letter of Guarantee, without being entitled to inquire whether or 

not this payment is lawfully demanded. 

This Letter of Guarantee shall be valid from the date of issue until the end of the defect liability 

(guarantee/warranty) period or, where the Facilities are to be accepted in parts, until the end of 

the defect liability (guarantee/warranty) period of each part. 

Except for the documents herein specified, no other documents or other action shall be required, 

notwithstanding any applicable law or regulation. 

If the defect liability period is extended with respect to any part of the Facilities in accordance with 

the Contract, the validity of this Letter of Guarantee shall be extended with respect to 

.............................. percent (..... %) of the Contract Price of that part until expiry of such extended 

defect liability period. 

Our liability under this Letter of Guarantee shall become null and void immediately upon its expiry, 

whether it is returned or not, and no claim may be made hereunder after such expiry or after the 

aggregate of the sums paid by us to you shall equal the sums guaranteed hereunder, whichever 

is the earlier. 

All notices to be given hereunder shall be given by registered post to the addressee at the address 

herein set out or as otherwise advised by and between the parties hereto. 

We hereby agree that any part of the Contract may be amended, renewed, extended, modified, 

compromised, released or discharged by mutual agreement between the Principal and the 

Contractor, and this security may be exchanged or surrendered without in any way impairing or 

affecting our liabilities hereunder, without notice to us and without the necessity for any additional 

endorsement, consent or guarantee by us, provided, however, that the sum guaranteed shall not 

be increased or decreased. 

No action, event or condition which by any applicable law should operate to discharge us from 

liability hereunder shall have any effect and we hereby waive any right we may have to apply 
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such law so that in all respects our liability hereunder shall be irrevocable and, except as stated 

herein, unconditional in all respects. 

The issue of this indemnity is permitted under Swiss laws and regulations. 

This indemnity is governed by Swiss substantive law. Place of jurisdiction is Berne/Switzerland. 

Yours truly, 

(name of the bank) 

...................................................... 

(authorized signature)  
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B. Bank Guarantee Form for Advance Payment (optional) 

To: ............................................................ Date ...................................... 

(Name and address of SECO) 

 Loan/Credit No. ........................ 

 Contract ............................ 

Dear Ladies and/or Gentlemen, 

We refer to the Contract agreement (“the Contract”) signed on ...................................... between 

................................................................................................. (“the Principal”) and 

........................................................... (“the Contractor”) concerning design, execution and 

Completion of (brief description of the Facilities). 

Whereas, in accordance with the terms of the said Contract, SECO has agreed to pay or cause 

to be paid to the Contractor an advance payment in the amount of ................... (..... %) percent 

of the total Contract Price due to the Contractor, namely a payment of: 

................................................................................................................ 

(Amount of Euross in words) 

........................................................... 

(Amount in figures) 

and 

.................................................................................................................. 

(Amount of local currency in words) 

........................................................... 

(Amount in figures) 

By this letter we, the undersigned, ......................................................, a Bank (or company) 

organized under the laws of ................................................... and having its registered/Principal 

office at ............................................... do hereby jointly and severally with the Contractor 

irrevocably guarantee repayment of the said amounts upon the first demand of SECO without 

cavil or argument in the event that the Contractor fails to commence or fulfil its obligations under 

the terms of the said Contract and in the event of such failure, refuses to repay all or part (as the 

case may be) of the said advance payment to the Principal. 
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Provided always that the Bank’s obligation shall be limited to an amount equal to the outstanding 

balance of the advance payment, taking into account such amounts which have been executed 

and repaid by the Contractor from time to time in accordance with the terms of payment of the 

said Contract as evidenced by appropriate payment certificates. 

This Guarantee shall remain in full force from the date upon which the said advance payment is 

received by the Contractor until the date upon which the Contractor has fully executed and repaid 

the amount so advanced to the Principal in accordance with the terms of the Contract. At the time 

at which the outstanding amount is NIL, this Guarantee shall become null and void, whether the 

original is returned to us or not. 

Any claims to be made under this Guarantee must be received by the Bank during its period of 

validity. 

The issue of this indemnity is permitted under Swiss laws and regulations. 

This indemnity is governed by Swiss substantive law. Place of jurisdiction is Berne/Switzerland. 

 

Yours truly, 

(name of the bank) 

..................................................... 

(authorized signature) 
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C. Form of Completion Certificate 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

 Loan/Credit No. ........................ 

 Contract ............................ 

Dear Ladies and/or Gentlemen, 

Pursuant to GC 24.5 (Completion) of the General Conditions of the Contract entered into between 

yourselves and the Principal dated ................... relating to the 

.................................................................................................................., we hereby notify you 

that the following part(s) of the Facilities was (were) complete on the date specified below, and 

that, in accordance with the terms of the Contract, the Principal hereby take over the said part(s) 

of the Facilities, together with the responsibility for care and custody and the risk of loss thereof 

on the date mentioned below. 

1.   Description of the Facilities or part thereof: 

................................................................................................................................. 

................................................................................................................................ 

2.   Date of Completion: ............................ 

However, you are required to complete the outstanding items listed in the attachment hereto as 

soon as practicable. This letter does not relieve you of your obligation to complete the execution 

of the Facilities in accordance with the Contract nor of your obligations during the defects liability 

period. 

 

Truly yours, 

........................................... 

(title) (Project Manager) 
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D. Form of Operational Acceptance Certificate 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

 Loan/Credit No. ........................ 

 Contract ............................ 

Dear Ladies and/or Gentlemen, 

Pursuant to GC 25.3 (Operational Acceptance) of the General Conditions of the Contract entered 

into between yourselves and the Principal dated .................................. relating to the 

...................................................., we hereby notify you that the functional guarantees of the 

following part(s) of the Facilities was (were) satisfactorily attained on the date specified below. 

1.    Description of the Facilities or part thereof: ...................................................... 

................................................................................................................................. 

................................................................................................................................. 

2.    Date of operational acceptance: ....................................... 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 

accordance with the Contract nor of your obligations during the defects liability period. 

 

Truly yours, 

(title) 

(Project Manager) 
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E. Change Order Procedure 

 

 Contract No. ............................ 

Contents 

1.   GENERAL 

2.   CHANGE ORDER LOG 

3.   REFERENCES FOR CHANGES 

ANNEXES 

ANNEX 1   Request for Change Proposal 

ANNEX 2   Estimate for Change Proposal 

ANNEX 3   Acceptance of Estimate 

ANNEX 4   Change Proposal 

ANNEX 5   Change Order 

ANNEX 6   Pending Agreement Change Order 

ANNEX 7   Application for Change Proposal 
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Change Order Procedure 

1. General 

This volume provides samples of procedures and forms for implementing Changes in the Facilities 

during the performance of the Contract in accordance with GC 39 (Change in Facilities) of the 

General Conditions of Contract. 

2. Change Order Log 

The Contractor shall keep an up-to-date Change order log to show the current status of requests 

for Change and Changes authorized or pending. Entries of the Changes in the Change order log 

shall be made to ensure that the log is up-to-date. The Contractor shall attach a copy of the current 

Change order log in the monthly progress report to be submitted to the Principal. 

3. References for Changes 

(1) Request for Change shall be serially numbered CR-X-nnn. 

(2) Estimate for Change Proposal shall be serially numbered CN-X-nnn. 

(3) Acceptance of estimate shall be serially numbered CA-X-nnn. 

(4) Change proposal shall be serially numbered CP-X-nnn. 

(5) Change order shall be serially numbered CO-X-nnn. 

 

Note: 

(a) Requests for Change issued from the Principal’s Home Office and the Site 

representatives of the Principal shall have the following respective references: 

Home Office CR-H-nnn 

Site CR-S-nnn 

(b) (b) The above number “nnn” is the same for: request for Change, estimate for Change 

Proposal, acceptance of estimate, Change Proposal and Change order. 
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Annex 1. Request for Change Proposal 

....................................................................................................................................................... 

(Principal’s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of contractor) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

Dear Ladies and/or Gentlemen: 

(Contract Name) ............................................. (Contract No.) .............................. 

With reference to the captioned Contract, you are requested to prepare and submit a Change 

Proposal for the Change noted below in accordance with the following instructions within ......... 

days of the date of this letter (or on or before [date]). 

1. Title of Change: .................................................................................................................. 

2. Change Request No.: ............................................................... (Rev. ..............................) 

3. Originator of Change: ............................................................................... Principal 

Contractor (by Application for Change Proposal No. .......*) 

*Refer to Annex 7. 

4. Brief description of Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

5. Facilities and/or item no. of Equipment related to the requested Change: 

.................................................................................................................................................... 

................................................................................................................................................... 
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6. Reference drawings and/or technical documents for the request of Change: 

Drawing No./Document No. Description 

  

  

  

7. Detailed conditions or special requirements on the requested Change: 

....................................................................................................................................................... 

....................................................................................................................................................... 

8. General Terms and Conditions: 

(1) Please submit your estimate to us showing what effect the requested Change will have on 

the Contract Price. 

(2) Your estimate shall include your claim for the additional time, if any, for Completion of the 

requested Change. 

(3) If you have any opinion negative to the adoption of the requested Change in connection with 

conformance to the other provisions of the Contract or the safety of the Plant or Facilities, 

please inform us of your opinion in your proposal of revised provisions. 

(4) Any increase or decrease in the work of the Contractor relating to the services of its 

personnel shall be calculated. 

(5) You shall not proceed with the execution of the work for the requested Change until we have 

accepted and confirmed the amount and nature in writing. 

 ................................................ 

 (Principal’s name) (Signature) 

 ................................................ 

 (Name of signatory) 
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Annex 2. Estimate for Change Proposal 

....................................................................................................................................................... 

(Principal’s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

 (Contract Name.) .............................. 

Dear Ladies and/or Gentlemen: 

With reference to your request for Change Proposal, we are pleased to notify you of the 

approximate cost of preparing the below referenced Change Proposal in accordance with GC 39 

of the General Conditions of Contract. We acknowledge that your agreement to the cost of 

preparing the Change Proposal in accordance with GC 39 is required before estimating the cost 

for Change work. 

1. Title of Change: .................................................................................................................. 

2. Change Request No.: ............................................................... (Rev. ..............................) 

3. Brief description of Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

4. Scheduled impact of Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

5. Cost for preparation of Change Proposal*: 
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(1) Engineering (Amount) 

(a) Engineer ........... hrs x ........... rate/hr = … 

(b) Draftsperson ........... hrs x ........... rate/hr = … 

  Sub-total ... hrs … 

  Total Engineering Cost … 

 

(2) Other cost 

 Other cost … … 

  Total Cost (1) + (2) … 

 

 …................................................ 

 (Contractor’s name) (Signature) 

 …................................................ 

 (Name of signatory) 

 …................................................ 

 (Title of signatory) 

 

* Costs shall be in the currencies of the Contract. 
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Annex 3. Acceptance of Estimate 

....................................................................................................................................................... 

(Principal’s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

 (Contract Name.) .............................. 

Dear Ladies and/or Gentlemen: 

We hereby accept your estimate for Change Proposal and agree that you should proceed with 

the preparation of the Change Proposal. 

1. Title of Change: .................................................................................................................. 

2. Change Request No.: .................................................................. (Rev. ..............................) 

3. Estimate for Change Proposal no.: .............................................. (Rev. ..............................) 

4. Acceptance of estimate no.: ..........  (Rev. ..............................) 

5. Brief description of Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

5. Other terms and conditions. In the event that we decide not to order the Change accepted, 

you shall be entitled to compensation for the cost of preparation of Change Proposal 

described in your estimate for Change Proposal mentioned in paragraph 3 above in 

accordance with GC 39 of the General Conditions of Contract. 

 …................................................ 

 (Contractor’s name) (Signature) 

 …................................................ 

 (Name of signatory) 

 …................................................ 

 (Title of signatory)  



MUNICIPAL DISASTER RISK REDUCTION PROJECT 151 
REHABILITATION AND RECONSTRUCTION OF TWO TRAFFIC BRIDGES IN THE MUNICIPALITY OF PARACIN 
VOLUME II  /  THE CONTRACT 

Tender Documents 

Annex 4. Change Proposal 

....................................................................................................................................................... 

(Principal’s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

 (Contract Name.) .............................. 

Dear Ladies and/or Gentlemen: 

In response to your request for Change Proposal no. ..................., we hereby submit our proposal 

as follows: 

1. Title of Change: .................................................................................................................. 

2. Change Request No.: .................................................................. (Rev. ..............................) 

3. Originator of Change.: .......................................................................... Principal/Contractor 

4. Brief description of Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

5. Reasons for Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

6. Facilities and/or item no. of Equipment related to the requested Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 
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7. Reference drawings and/or technical documents for the requested Change: 

Drawing No./Document No. Description 

  

  

  

8. Reference drawings and/or technical documents for the requested Change: 

  Amount 

(1) Direct material … 

(2) Major construction Equipment … 

(3) Direct field labor (Total ..... hrs) … 

(4) Subcontracts … 

(5) Indirect material & labor … 

(6) Site supervision … 

(7) Head office technical staff salaries (see below) … 

(8) Extraordinary costs (computer, travel, etc.) … 

(9) Fee for general administration, ............. % of items … 

(10) Taxes and customs duties … 

 Total lump sum cost of Change Proposal 

[sum of items (1) to (10)] 

 

 

  



MUNICIPAL DISASTER RISK REDUCTION PROJECT 153 
REHABILITATION AND RECONSTRUCTION OF TWO TRAFFIC BRIDGES IN THE MUNICIPALITY OF PARACIN 
VOLUME II  /  THE CONTRACT 

Tender Documents 

Head office technical staff salaries  

Process engineer .............. hrs @ .............. rate/hr = … 

Project engineer .............. hrs @ .............. rate/hr = … 

Equipment engineer .............. hrs @ .............. rate/hr = … 

Procurement .............. hrs @ .............. rate/hr = … 

Draftsperson .............. hrs @ .............. rate/hr = … 

Total .............. hrs @ .............. rate/hr = … 

Cost to prepare estimate for Change Proposal [amount payable if Change is not accepted] 

.................................................................. .................................. 

9. Additional Time for Completion required due to Change Proposal: 

10. Effect on the functional guarantees. 

11. Effect on the other terms and conditions of the Contract. 

12. Validity of this proposal: within .......... days after receipt of this proposal by the Principal. 

13. Other terms and conditions of this Change Proposal: 

(1) You are requested to notify us of your acceptance, comments or rejection of this 

detailed Change Proposal within ............ days from your receipt of this proposal. 

(2) The amount of any increase and/or decrease shall be taken into account in the 

adjustment of the Contract Price. 

(3) **Contractor’s cost for preparation of this Change Proposal: 

Note: This cost shall be reimbursed by the Principal in case of Principal’s withdrawal or 

rejection of this Change Proposal without default of the Contractor in accordance with 

GC 39 of the General Conditions of Contract. 

* Costs shall be in the currencies of the Contract. 

** Specify where necessary. 

 

 

 …................................................ 

 (Contractor’s name) 
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 …................................................ 

 (Signature) 

 …................................................ 

 (Name and title of signatory) 
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Annex 5. Change Order 

....................................................................................................................................................... 

(Principal’s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

 (Contract Name.) .............................. 

Dear Ladies and/or Gentlemen: 

We approve the Change order for the work specified in the Change Proposal (No. ..........) and 

agree to adjust the Contract Price, Time for Completion and/or other conditions of the Contract in 

accordance with GC 39 of the General Conditions of Contract. 

1. Title of Change:  

............................................................................................................................................... 

2. Change Request No.: .................................................................. (Rev. ..............................) 

3. Change Order No.: ..............................................................     .... (Rev. ..............................) 

4. Originator of Change.: .......................................................................... Principal/Contractor 

5. Authorized price: 

Foreign currency portion …………………………………………..plus 

Local currency portion ………………………………………….. 

Ref. no.:……………………………………………………………………………………….. 

Date: …………………………………………………………………………………………... 

6. Adjustment of Time for Completion 

None 

Increase ........... days 

Decrease ........... days5. Reasons for Change: 

..................................................................................................................................................... 

..................................................................................................................................................... 

6. Other effects, if any 

..................................................................................................................................................... 
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..................................................................................................................................................... 

 

Authorized by:…………………………. Date:………………………. 

…................................................ 

(Principal) 

Accepted by:…………………………. Date:…………………………. 

…................................................ 

(Contractor) 
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Annex 6. Pending Agreement Change Order 

....................................................................................................................................................... 

(Principal’s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of Contractor) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

 (Contract Name.) .............................. 

Dear Ladies and/or Gentlemen: 

We instruct you to carry out the work in the Change order detailed below in accordance with GC 

39 of the General Conditions of Contract. 

Conditions of Contract. 

1. Title of Change:  

............................................................................................................................................... 

2. Principal’s request for Change Proposal No.: ............(Rev. ...........) dated …………….. 

3. Contractor’s request for Change Proposal No.: ...........(Rev. ..........) dated …………….. 

4. Brief description of Change.: 

..................................................................................................................................................

.................................................................................................................................................. 

5. Facilities and/or item no. of Equipment related to the requested Change.: 

..................................................................................................................................................

.................................................................................................................................................. 

6. Reference drawings and/or technical documents for the requested Change: 

Drawing No./Document No. Description 

  

  

  

 

7. Adjustment of Time for Completion: 
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8. Other Change in the Contract terms: 

9. Other terms and conditions: 

 

 …................................................ 

 (Principal’s name) 

 …................................................ 

 (Signature) 

 …................................................ 

 (Name and title of signatory 
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Annex 7. Application for Change Proposal 

....................................................................................................................................................... 

(Contractor`s Letterhead) 

To: ............................................................ Date ...................................... 

(Name and address of Principal) 

Attention: ................................................ Contract No. ............................ 

(Name and Title) 

 (Contract Name.) .............................. 

Dear Ladies and/or Gentlemen: 

We hereby propose that the below mentioned work be treated as a Change in the Facilities. 

1. Title of Change:  

............................................................................................................................................... 

2. Application for Change Proposal No.: ............(Rev. ...........) dated …………….. 

3. Brief description of Change: 

..................................................................................................................................................

.................................................................................................................................................. 

4. Reasons for Change: 

..................................................................................................................................................

.................................................................................................................................................. 

5. Order of Magnitude Estimation (in the currencies of the Contract): 

..................................................................................................................................................

.................................................................................................................................................. 

6. Scheduled impact of Change: 

..................................................................................................................................................

.................................................................................................................................................. 

7. Effect on functional guarantees, if any: 

..................................................................................................................................................

.................................................................................................................................................. 

8. Appendix: 

..................................................................................................................................................

.................................................................................................................................................. 
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 …................................................ 

 (Contractor’s name) 

 …................................................ 

 (Signature) 

 …................................................ 

 (Name and title of signatory 
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LOCATIONS OF TRAFFIC BRIDGES No. 4 and 6 TO BE 
CONSTRUCTED 

Scope of the project is preparation of Construction design and construction of two traffic bridges 

on Crnica river located in the city center of the Paracin (river chainage from km 6+060 to km 

5+616). Construction permits are issued by the Municipality of Paracin for bridges 4 and 6, See 

figure below. 

 

Figure: Bridges in Paracin city center 

Project foresees removing of the existing structures of the traffic bridges, temporary relocation of 

the existing installations (if any), construction of the foundations located on the river banks, 

construction of the bridge structures, construction of the new access roads, retaining walls, stairs, 

fences, lighting, etc. 

During the construction works no changes of the existing riverbed are allowed. New traffic bridges 

are designed as prestressed concrete single span structures and will be located on the positions 

of existing traffic bridges. 
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Main data regarding existing and new traffic bridges are specified in the following table. 

Bridge 
number Traffic Location 

River 
chainage 

Span [m] Width [m] Material 

Existing New Existing New Existing New 

4 
Traffic & 
Pedestrian 

Kralja Petra 
Str. 

km 
6+060 

26.5 33.84 13.0 12.5 Prestressed 
Concrete 

Prestressed 
Concrete 

6 
Traffic & 
Pedestrian 

Dragoljuba 
Jovanovića 

Str. 

km 
5+616 

28.8 33.84 ≈10.0 14.5 Steel Prestressed 
Concrete 
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EXCERPTS FROM DESIGN FOR CONSTRUCTION PERMIT 
WITH DRAWINGS FOR TRAFFIC BRIDGES IN PARACIN 

The Design for Construction Permit is prepared by local Designer, Branch of Civil Engineering 

Institute „IG“ LLC Banja Luka from Belgrade in 2019 and is available in Serbian Language and 

part of the Design in English Language. 

Technical excerpts from the Design for Construction Permit with drawings for two traffic bridges, 

number 4 and 6 are available from the links below. 

Technical Excerpt for traffic bridge No 4 in Kralja Petra street. 

Excerpt - Traffic 

Bridge No4.pdf
 

 

It shall be noted that the fences and the lighting of the bridge n° 4, will be constructed in 

accordance with the Annex 1 of the attached document. Accordingly, the BoQ is also constructed 

by taking into account the Annex 1. Therefore, in the analysis and the offer preparation please 

consider the Annex 1, as mentioned on the excerpt drawings. 

Technical Excerpt for traffic bridge No 6 in Dragoljuba Jovanovica street. 

Excerpt - Traffic 

Bridge No6.pdf
 

 

It shall be noted that the fences and the lighting of the bridge n° 6, will be constructed in 

accordance with the Annex 1 of the attached document. Accordingly, the BoQ is also constructed 

by taking into account the Annex 1. Therefore, in the analysis and the offer preparation please 

consider the Annex 1, as mentioned on the excerpt drawings. 
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LIST OF AVAILABLE DOCUMENTS 

Documents from the Design for Construction Permit with drawings for two traffic bridges, number 

4 and 6 will be available for awarded Contractor only. List is available from the link: 

 

List of available 
documents
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TECHNICAL SPECIFICATIONS 

Technical 
specifications
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PRICE SCHEDULES 

Price Schedule for traffic bridge No 4 in Kralja Petra street. 

Price Schedules 
Bridge no.4

 

Price Schedule for traffic bridge No 6 in Dragoljuba Jovanovica street. 

Price Schedules 
Bridge No.6

 

 

 


