

**EXECUTION OF PREPARATORY WORKS ON THE ARRANGEMENT OF THE
CONSTRUCTION SITE FOR THE CONSTRUCTION OF THE NEW UNIVERSITY
CHILDREN'S HOSPITAL TIRŠOVA 2 IN BELGRADE (PROCUREMENT NO.
IOP/53-2021/UCH2)**

Clarification no. 4

Issued on June 15, 2021

Regarding the list of questions that the Employer, Public Investment Management Office Belgrade, No. 11 Nemanjina street, has received from the potential bidders, concerning the procurement procedure: Execution of preparatory works on the arrangement of the construction site for the construction of the new university children's hospital Tiršova 2 in Belgrade no. IOP/53-2021/UCH2, we give you the following answers:

Question 1:

Please provide design details of closed mobile construction fence with gates for the entrance of workers, vehicles and machinery (position 1.42 BoQ).

Answer 1:

Amended Bill of quantities (Preparatory works, position 1.42 BoQ) is attached to Amendment no. 1 to Tender documents, dated June 15, 2021.

Question 2:

There is discrepancy between technical description and drawings no. 10 Schematic representation of a protective canopy. Please clarify whether the protective canopy is of steel or wooden structure.

Answer 2:

Amended Bill of quantities (Preparatory works, position 1.43 BoQ) is attached to Amendment no. 1 to Tender documents, dated June 15, 2021.

Question 3:

Please provide calculation of earth masses by category (tabular overview).

Answer 3:

Amended Bill of quantities (Earthworks, position 2.17 BoQ) is attached to Amendment no. 1 to Tender documents, dated June 15, 2021.

Public Procurement Committee



Dragana Nenadić