EXECUTION OF PREPARATORY WORKS ON THE ARRANGEMENT OF THE
CONSTRUCTION SITE FOR THE CONSTRUCTION OF THE NEW UNIVERSITY
CHILDREN'S HOSPITAL TIRSOVA 2 IN BELGRADE (PROCUREMENT NO.
I0P/53-2021/UCH2)

Clarification no. 2
Issued on June 8, 2021

Regarding the list of questions that the Employer, Public Investment Management Office
Belgrade, No. 11 Nemanjina street, has received from the potential bidders, concerning the
procurement procedure: Execution of preparatory works on the arrangement of the construction
site for the construction of the new university children's hospital Tir§ova 2 in Belgrade no.
IOP/53-2021/UCH2, we give you the following answers:

Question 1:
Please provide a geotechnical study.

Answer 1:
A geotechnical study is attached to this clarification.

Question 3: :
Please provide planned date of site visit.

Answer 3:
As it is stated in the notice published on the Client's website on June 1, 2021, the site

visit was organized on Tuesday, June 8, 2021, at 9 a.m.

Question 4:

When proving the experience for employed personnel, it is stated that a temporary or
final certificate for the stated works should be submitted as evidence. If the person did
not gain experience in our company, what would be valid proof?

Answer 4:

As it is stated in the Tender Documentation, point 2. Personnel Capabilities, as a proof
of experience of the engineers listed under points 1, 2 and 3, inter alia, should be
submitted Final Payment Certificates or Interim Payment Certificates as proof that the
required types of works have been performed or Certificates of the Final Beneficiary
of the referent objects which confirm that the stated persons were responsible
contracting engineer on construction required works. Accordingly, instead of Final
Payment Certificates or Interim Payment Certificates, it may be submitted a Certificates
of the Final Beneficiary of the referent objects which confirm that the listed persons
were the responsible contractors for works in question.
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