

**EXECUTION OF PREPARATORY WORKS ON THE ARRANGEMENT OF THE
CONSTRUCTION SITE FOR THE CONSTRUCTION OF THE NEW UNIVERSITY
CHILDREN'S HOSPITAL TIRŠOVA 2 IN BELGRADE (PROCUREMENT NO.
IOP/53-2021/UCH2)**

Clarification no. 6

Issued on June 21, 2021

Regarding the question that the Employer, Public Investment Management Office Belgrade, No. 11 Nemanjina street, has received from the potential bidder, concerning the procurement procedure: Execution of preparatory works on the arrangement of the construction site for the construction of the new university children's hospital Tiršova 2 in Belgrade no. IOP/53-2021/UCH2, we give you the following answers:


Question 1:

Considering the difficult situation in civil construction in Serbia since 2015. (period which Scoring covers) and fact that is very hard to achieve BB scoring, is it acceptable for you BB- (minus) Scoring, which is also very good solvency?

Answer 1:

The Contracting Authority will accept BB- scoring.
See Amendment to Tender Documentation No. 2, published June 21, 2021.

Public Procurement Committee



Dragana Nenadić