SCIENCE AND TECHNOLOGY PARK IN NIS (STP NIS)-NEW BILDING
CONSTRUCTION WORKS EXECUTION
(PROCUREMENT NO.IOP/13-2018/RD)

Clarification no. 5

Issued on May 30,2018

Regarding the list of question that the Purchaser, Public Investment Management Office
Belgrade, No. 11 Nemanjina street, have received from the potential bidders, concerning the
procurement procedure: Science and Technology Park in Nis (STP Nis), New building
construction works execution no. IOP/13-2018/RD, we give you the following answers:

Question 1:

Considering the decision you made and published in clarification No.3, regarding our question
/request to eliminate Scoring BB or better as one of main conditions for bidders or to accept
lower Scoring , we kindly ask you to consider accepting scoring of BB-for biders, since our
company and our cooperatives have BB-, which is slightly worse then requested Scoring BB.

Answer 1:

As we have already mentioned, bearing in mind the importance of the project as well as the
subject of the works, we deem that the bidders who will carry out the works must be financially
stable, with the liquid assets and effective management and have a high degree of financial
flexibility.

The Scoring BB levels is one of the most important indicators of financial stability, so we stick
to our decision regarding the request of financial capacity, i.e. scoring BB.

At the same time, considering the current state of the market, competition is ensured.




